

- Co-ordination with implementing agencies of TANGEDCO for smooth and timely work completion;
- To verify creation of assets from asset register of the utility.
- **Quality Monitoring**
 - To prepare a Quality Assurance(QA) Plan with the approval of the TANGEDCO;
 - Field Quality Inspection of ongoing/completed works;
 - Joint Inspection (along with representation of TANGEDCO) of material at site on sample basis;
- **MIS & Web Portal update**
 - Assisting utilities in timely update of information on web portal;
 - Periodic reporting to the Project Management Cell of TANGEDCO;
 - Compilation and analysis of utility level AT & C data on quarterly basis.
- Coordination with Nodal Agency/MoP and any other works as may be required to achieve the objectives of the scheme

23/2/2017
CEIR/DRP 1/5

