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TAMIL NADU POWER GENERATION CORPORATION LTD. 

TENDER SPECIFICATION ABSTRACT 
OPEN TENDER– TWO PART SYSTEM 

For and on behalf of TNPGCL Limited, tenders are invited through Online under Open 
Tender – Two Part system for the following works: 

1 Tender Specification No. CE/SE/M II/NCTPS Stage III / 03  /2026-27 

2 Name of the work TNPGCL- NCTPS Stage III-Operation and Maintenance of 
Ash Handling System ( Mechanical & Electrical) excluding 
the ash water recovery system for a period of One year 
from the date of handing over of site 

3 Quantity As per schedule. 

4 Method of Tender Open Tender (Two-Part) system through E-Tender 
Online Techno Commercial Bid and Price Bid, through 
NIC Web portal     https://tntenders.gov.in/nicgep/app 

5 Earnest Money Deposit Rs.4,84,100/- (Rupees Four Lakh Eighty Four Thousand 
and One Hundred only)   
 

1.The online payment gateway has been enabled for 

TANGEDCO in TN Tenders portal 

(www.tntenders.gov.in). All the payments for the 

tenders like EMD will be carried out by the bidders only 

through  online payment mode. 

2.The EMD amount should be the exact amount and no 
excess or less amount should be transferred through 
online payment gateway. If excess or short, the tender 
status will be shown as invalid. 

6 URL for online bid 
submission for e-tender  

https://tntenders.gov.in/nicgep/app 

7 Last date for submission of 
EMD 

 27.09.2026  

8 Date & Time of closing of 
online e-tender for 
submission of techno 
commercial bid & price bid  

 27.09.2026 up to 14.00 Hrs. 

9 Date & Time of opening  of 
tender electronically 

 28.09.2026 @ 14.30 Hrs. 

10 Specification at website The tender specification will be placed at the following 
web sites. The prospective bidders may download the 
same. 
TNPGCL     : www.tangedco.gov.in 
NIC            : https://tntenders.gov.in/nicgep/app 

 

11 Documents to be uploaded 
by the Tenderers during e-
submission 

EMD paid E – receipt /BG with one year validity / 
Evidence for exemption of EMD, Schedules A to H and  
Annexure I to VII  and other documents whichever is 
applicable to be uploaded   
Prices should be quoted online as per Schedule 
‘B’ only. BOQ   All the copies of evidences of BQR 
should be uploaded.  

 

12 Bid Qualifying Requirements  Refer Section – II  

https://tntenders.gov.in/nicgep/app
http://www.tntenders.gov.in/
https://tntenders.gov.in/nicgep/app
http://www.tangedco.gov.in/
https://tntenders.gov.in/nicgep/a
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13 Rejection of Tenders  Refer Section – III  

14 Address for any clarification  Any clarification in the tender shall be sought through 
email before 48 Hrs. of closing date and time of 
submission of tender.  
The Superintending Engineer/ Mechanical, 
North Chennai Thermal Power Project-III, Chennai-120 
Email id : semnctpp3@tnebnet.org 
Contact  No : 9444099245 

  COMMERCIAL TERMS & CONDITIONS  

15 GSTIN GSTIN Number shall be furnished in the offer  

16 Validity As per Clause 3.0 of Section V. 

17 Payment Terms As per Clause 15.0 of Section V 

18 Delivery Period / Works 
Contract period 

The period of work is for 12 months from the date of 
handing over of site. 
 (As per Clause 9.0 of Section V) 

19 Liquidated Damages As per Clause 7.0 of Section V 

20 Guarantee As per Clause 10.0 of Section V 

21 Security Deposit / Security 
Deposit cum PG 

As per Clause 4.0 of Section V 

22 Jurisdiction to legal 
proceedings  

Undertaking as per Annexure (II) on a non-judicial  
Stamp Paper of  value  Rs.500/- shall be furnished 
along with the offer 

23  Detailed TNPGCL’s Terms and Conditions furnished in Section I to VI, except the 
clauses which are mentioned “Not applicable” in Tender Specification Abstract, may be 
followed. 

24 Specific concurrence or otherwise to the technical specifications and general terms and 
conditions outlined in the specification should be furnished in the tender.  FAILURE TO 
DO SO WILL BE TAKEN AS CONCURRENCE TO THE TERMS AND CONDITIONS 
MENTIONED IN THE SPECIFICATION. 

25 Tamil Nadu Transparency in Tenders Act 1998 and Tamil Nadu Transparency in Tender 
Rules in 2000 & 2012 and subsequent amendment there on are applicable to this 
tender.  

26 SE/MII/NCTPS Stage III/Chennai-120. Any clarification in the tender shall be sought 
before 48 Hrs. of due date and time, through e-mail. (semnctpp3@tnebnet.org) 

   

 
 
 

                                                                                 Sd/- 
 CHIEF ENGINEER/NCTPS STAGE III 

 
 

 

 

 

 

mailto:semnctpp3@tnebnet.org
mailto:semnctpp3@tnebnet.org
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INSTRUCTION TO BIDDERS FOR ONLINE BID SUBMISSION  

The bidding under this contract is electronic bid submission through website 

https://tntenders.gov.in/nicgep/app only. Detailed guidelines for viewing bids and 

submission of online bids are given on the website. Any citizens or prospective bidders 

can logon to this website and view the invitation for Bids and can view the details of 

works for which bids are invited. 

REGISTRATION: 

1) The prospective bidders can submit bids through online. However, the bidders are 

required to have enrolment/registration in the website by clicking on the link “Online 

bidder enrolment” which is free of charge. 

2) As part of the enrolment process, the bidders are required to choose a unique 

username and assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers as part 

of the registration process. These details would be used for any communication from 

the e-Portal. 

4) Upon enrolment, the bidders are required to register their valid Digital 

Signature Certificate (DSC) (Class II or Class III Certificates with signing key usage) 

issued by any Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra 

etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders 

are responsible to ensure that they do not lend their DSC’s to others which may lead to 

misuse. 

6) Bidder then can login to the site through the secured login by entering their user ID / 

password and the password of the DSC / e-Token. 

7) Correspondence details : 

For queries related to registration and 
online bidding (NIC): 

e-mail : support.etender@nic.in 
Contact No. : 044 – 24466495 
24902580 Extn:332 
24917850 

For queries related to tender enquiry / 
specification: 
SE/M II/NCTPS Stage III 
Email : semnctpp3@tnebnet.org 
 

SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the Website, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

organization name, location, date, value, etc. 

2) Once the bidders have selected the tenders they are interested in, they may 

download the required documents/tender schedules. These tenders can be moved to 

the respective ‘My Tenders’ folder.  

This would enable the Tamil Nadu Govt. e-Procurement Portal, to intimate the bidders 

through SMS / e-mail in case there is any corrigendum issued to the tender document. 

https://tntenders/
mailto:support.etender@nic
mailto:semnctpp3@tnebnet.org
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3) The bidder should make a note of the unique Tender ID assigned to each tender, in 

case they want to obtain any clarification / help from the Helpdesk (NIC). 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document 

before submitting their bids. 

2) Bidders are requested to go through the NIT and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 

number of covers in which the bid documents have to be submitted, the number of 

documents including the names and content of each of the document that need to be 

submitted. Any deviations from these may lead to rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated 

in the tender document and generally, they can be in PDF / XLS / RAR / DWF/JPG 

formats. Bid documents may be scanned with 100 dpi with black and white 

option, which helps in reducing size of the scanned document. 

4) To avoid the time and effort required in uploading the same set of standard 

documents which are required to be submitted as a part of every bid, a provision of 

uploading such standard documents (e.g. PAN card copy, annual reports, auditor 

certificates etc.) has been provided to the bidders. Bidders can use “My space or “Other 

Important Documents” area available to them to upload such documents. These 

documents may be directly submitted from the “My Space” area while submitting a bid, 

and need not be uploaded again and again. This will lead to a reduction in the time 

required for bid submission process. Anyhow, over and above the documents available 

in “my space” option, it is the sole responsibility of the bidder to ensure the uploading / 

submitting required documents as called for the in the tender. 

5) The completed bid comprising scanned copy of the proof for the payment of EMD or 

exemption from payment of EMD and necessary technical and commercial documents 

should be uploaded on the website along with signed and scanned copies of requisite 

certificates mentioned in the different sections in the tender document. 

ELECTRONIC SUBMISSION OF BIDS: 

The bidder shall submit online the requirements under qualification criteria and 

Technical Documents required and Price Schedule/BOQ. All the documents are required 

to be signed digitally by the bidder. After electronic online bid submission, the system 

generates a unique bid reference number which is time stamped. This shall be treated 

as acknowledgement of bid submission. 

Procedure for submission of bids: 

1) Bidder should log into the site well in advance for bid submission so that they can 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 

responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one 

as indicated in the tender document. 
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3) Bidder has to select the payment option as “offline” to pay the EMD amount through 

RTGS/NEFT or by way of account transfer as applicable and enter details of the 

instrument.  

4) The scanned copy of payment made through RTGS/NEFT or by way of account 

transfer towards EMD amount has to be uploaded. TNPGCL shall not be responsible for 

any delay in uploading the proof of EMD by any mode. 

5) A BOQ format for the price bid has been provided with the tender document to be 

filled by all the bidders. Bidders are requested to note that they should necessarily 

submit their financial bids in the BOQ format provided and no other format is 

acceptable. Bidders are required to download the BOQ file, open it and complete the 

coloured (Unprotected) cells with their respective financial quotes and other details 

(such as name of the bidder). No other cells should be changed. Once the details have 

been completed, the bidder should save it and submit it online, without changing the 

file name. If the BOQ file is found to be modified by the bidder, the bid will be rejected. 

6) The server time (which is displayed on the bidders’ dashboard) will be considered as 

the standard time for referencing the deadlines for submission of the bids by the 

bidders, opening of bids etc. The bidders should follow this time during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 

viewed by unauthorized persons until the time of bid opening. The confidentiality of the 

bids is maintained using the secured Socket Layer 128bit encryption technology. Data 

storage encryption of sensitive fields is done. Any bid document that is uploaded to the 

server is subjected to symmetric encryption using a system generated symmetric key. 

Further this key is subjected to asymmetric encryption using buyers/bid openers’ public 

keys. 

8) The uploaded tender documents become readable only after the tender opening by 

the authorized bid openers. 

9) Upon the successful and timely submission of bids, (i.e. after clicking “Freeze Bid 

submission” in the portal) the portal will give a successful bid submission message & a 

bid summary will be displayed with the bid no. and the date & time of submission of the 

bid with all other relevant details. 

The L1 tenderer have to submit one hard copy of the electronically submitted 
bid documents along with original Bond wherever applicable excepting the 
price schedule. 

10) Department or Service Provider is not responsible for any failure such as a bad 

internet connection or power failure outside of their control. The bidder is responsible to 

ensure they have sufficient time to submit an electronic bid prior to closing date and 

time including the payment of any fees including the Bid security and getting e-receipt. 

In case of a failure in the system within the control of the service provider that may 

affect a bidding process, the contracting authority on his sole discretion will postpone 

the closing time at least 24 hours from the time of system recovery to allow bidders 

sufficient time to submit their bids. 
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11) The TNPGCL may, at its discretion, extend the deadline for the submission of bids 

by amending the bidding document, in which case all rights and obligations of TNPGCL 

and bidders subject to the previous deadline shall thereafter be subject to the deadline 

extended. 

Late Bids: The Electronic bidding system would not allow any late submission of bids 

after due date and time as per server time. 

Modification and withdrawal of bids: 

1) Bidders may modify their bids online before the deadline for submission of bids. 

2) In case a bidder intends to modify his bid online before the deadline, the bidder 

need not make any additional payment towards the cost of bid processing. For bid 

modification and consequential re-submission, the bidder is not required to withdraw 

his bid submitted earlier. Modification and consequential re-submission of bids is 

allowed any number of times. The last modified bid submitted by the bidder within the 

bid submission time shall be considered as the bid. For this purpose, 

modification/withdrawal by other means will not be accepted. The bidder may withdraw 

his bid by uploading his request before the deadline for submission of bids, however, if 

the bid is withdrawn, the re-submission of the bid is not allowed. 

3) No bid may be modified after the deadline for submission of Bids. 

ASSISTANCE TO BIDDERS: 
Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority for a tender or the 
relevant contact person indicated in the tender. 

Any queries relating to the process of online bid submission or queries in general may be 

directed to the 24x7 Central Public Procurement Portal Helpdesk.  
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SECTION –I 

EARNEST MONEY DEPOSIT 

1) Intending Tenderer should pay an EMD amount as specified in the Tender 
Specification Abstract. 

2) a. The Earnest Money Deposit specified above should be paid through “ONLINE 
ONLY”  

         b. The online payment Gateway has been enabled for TNPGCL in TN Tenders 
portal (www. tntenders.gov.in) All the payments for the tenders like EMD will 
be carried out by the bidders only through online payment mode. 

         c. The EMD amount should be the exact amount and no excess or less 
amount should be transferred through online payment gateway. If 
excess or short, the tender status will be shown as invalid. 

         d. The EMD will not carry any interest. 

         e. Auto refund of Earnest Money Deposit to the unsuccessful tenderers 
immediately. 

3)  The Tenderers who are having valid Permanent EMD with TNEB/ TNPGCL for an 

amount as mentioned below are exempted from payment of Earnest Money 

Deposit and are eligible to participate in the tender. 

SL. 

NO 

PEMD SLAB 

 

Monetary limit of tender value for 
participation without payment of EMD 

1. Rs. 20,00,000/- In case of Tenders not exceeding                   
Rs. 10 Crores in value 

2. Rs. 40,00,000/- In case of Tenders not exceeding               
Rs. 50 Crores in value 

3. Rs. 1,00,00,000/- In case of Tenders without any monetary limit 

If the Tenderer desires to become a Permanent E.M.D. holder, he is advised 

to deposit the required amount with the TNPGCL as Permanent E.M.D. well in 

advance, and obtain a certificate from the Financial Controller/Purchase/Head 

Quarters, Chennai-02 and upload copy of the same along with the tender. 

     Successful tenderers who had participated in the tenders upon PEMD will 

have to remit the full amount of Security Deposit required for individual contracts. 

 The EMD will not carry any interest.  

 In respect of the successful tenderer, the EMD remitted by the firm will be 

carried over as part of the Security Deposit payable by the tenderer. In respect of 

permanent EMD holders, the permanent EMD will not form part of the Security 

Deposit payable by the Tenderer and the firm will have to remit the Security Deposit 

in full. 
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4)      Bank Guarantee (BG):  

4.1). The EMD in the form of Electronic Bank Guarantee (EBG) with 

one year validity (from the date of Tender Opening) is also 

acceptable.  

The bidder is allowed to submit the e-Bank Guaranty against EMD for the 
following Bank.  

1.Bank of Baroda  

2.Canara Bank  

3.HDFC Bank  

4.ICICI Bank  

5.Indian Bank  

6.Indian Overseas Bank  

7.Karur Vysya Bank  

8.Punjab National Bank  

9. State Bank of India  

10.Union Bank of India  

4.2) EMD in the form of Physical Bank Guarantee is NOT acceptable. 

4.3) EMD in the form of electronic Bank Guarantee (e-BG) submitted in the 

State e procurement portal i.e., https://tntenders.gov.in through National e-

Governance services Limited (NeSL) platform is acceptable.  

4.6) Any other mode of payment of EMD other than online/PEMD/e-BG from a 

nationalized bank shall not be accepted towards EMD and the tenders shall be 

rejected if EMD is not paid in the prescribed manner.  

4.7) The EMD amount should not be less than the amount mentioned in the 

specification. 

4.8)  The Electronic Bank Guarantee shall be valid for one year from the 

date of Tender Opening.  

4.9) In case of the requirement arising for extension of the Electronic Bank 
Guarantee due to delay in finalization of tender, the extended Bank Guarantee 
have to be uploaded in https://tntenders.gov.in/nicgep/app till 
finalisation of tender. 
 

5) Auto refund of Earnest Money Deposit to the unsuccessful bidder on finalization 
of tender. 

6) In respect of the successful tenderer, the EMD remitted by the firm will be 
carried over as part of the Security Deposit payable by the tenderer.  

https://tntenders.gov.in/nicgep/app
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7)  The e-receipt of payment of EMD through online or the scanned copy of the 
Bank Guarantee should be uploaded by the bidder during submission of Techno-
commercial bid failing which the offer will be summarily rejected  

    8 . EXEMPTION FOR PAYMENT OF EARNEST MONEY DEPOSIT:- 

As per Notification No.S.O.2119 (E) dated 26.06.2020 of Government of 

India, Ministry of MSME, all Micro, Small and Medium Enterprises shall 

register by Composite criteria under Udyam registration. 

(i) The following categories of Industries are exempted from payment 

of EMD subject to ensuring that the services should be covered in their 

Registration Certificate.  

a) The Micro and Small Enterprises located within the State and Registered 
with the Government of Tamil Nadu, Department of Industries and 
Commerce, District Industries Centre.  

b) The Small Scale Industries Units located within the State and registered 
with National Small Industries Corporation.  

c) The Micro & Small Enterprises holding Entrepreneur Memorandum Part II 
Acknowledgement/ Udyog Aadhaar Memorandum/ Udyam Registration 
Certificate obtained from the District Industries Centre in respect of those 
items for which the Registration Certificate has been issued. 

d) Departments of the Government of Tamil Nadu.  
e) The SSI Units within the state, holding Acknowledgement issued for 

Entrepreneur Memorandum part-II obtained from District Industries 
Centre of Directorate of Industries and Commerce in respect of those 
items for which the Registration Certificate/ Acknowledgement has been 
issued. 

f) Undertakings and Corporations owned by the Government of Tamil Nadu.  
g) Labour Contract Co-Operative Societies registered within Tamil Nadu  
h) Tiny Industries registered with the State of Tamil Nadu and registration 

Certificate issued by the Department of Industries and 
Commerce/Government of Tamil Nadu  

i) The Micro and Small Enterprises outside the State and registered with 
National Small Industries Corporation Limited 

(ii)      a) Micro and Small Enterprises having provisional registration 

certificate are not eligible for Exemption.  

         b) Central and the State Government Departments / Undertakings and   

Corporations other than those in Tamil Nadu shall have to pay Earnest 

Money Deposit.  

 iii) DOCUMENTS TO BE UPLOADED AS A PROOF OF ELIGIBILITY FOR   

       EXEMPTION FROM PAYMENT OF EARNEST MONEY DEPOSIT: 

a) Copy of Udhayam registration Certificate issued by the Department of 
Industries and Commerce, District Industries Centre for Micro and Small 
Industries registered within the State of Tamil Nadu. 

b) Copy of Udhayam Certificate issued by the Department of Industries and 

Commerce, District Industries Centre in their respective states and 
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Registration Certificate of National Small Industries Corporation Limited for 

Micro and Small Industries registered outside Tamil Nadu. 

c) Those tenderer under exempted category from payment of EMD 
shall upload the tender documents and tender document should be 
initialed/endorsed by the tenderer, having examined the tender 
specification together with the schedules attached, as a token of 
acceptance to pay the amount equivalent to EMD, together with 
costs if any, in the events of non-fulfillment of the conditions 
stipulated in the tender specification i.e. in all cases where EMD paid 
will be forfeited. The undertaking to this effect as Annexure-I of 
tender specification shall be furnished with the Bid. 

d) The tenderers shall upload the audited copy of Profit and Loss account / 

Balance Sheet in order to ensure the Status of Micro and Small Enterprises of 

the firm based on the investment held in Plant and Machinery for extending 

exemption from paying EMD. In case the investment held by them in Plant 

and Machinery as per their Financial Statement of Accounts exceeds Rs.5 

Crores, the General Manager, District Industries Centre concerned will be 

requested to verify the Status of Micro / Small Enterprises of the firm. Till 

receipt of confirmation from General Manager / District Industries Centre 

concerned, the exemption from paying EMD for Micro and Small Enterprises 

shall not be extended. 

e) Certificate from Chartered Accountant for turnover value for the purpose of 

classification as per Notification No. S.O.2119 (E) dt 26.06.2020 of 

Government of India, Ministry of MSME. 

f)  Certificate from Chartered Accountant for investment value in Plant and 

Machinery for the purpose of classification as per Notification No. S.O.2119 (E) 

dt 26.06.2020 of Government of India, Ministry of MSME. 

iv)  In the event of non-fulfillment or non-observance of any of the conditions 

stipulated in the contract consequent to such breach of contract to the effect to 

pay as penalty an amount equivalent to EMD. The State Government, Public 

Sector Undertakings who are exempted from payment of EMD should also pay as 

penalty an amount equivalent to the amount fixed as Security Deposit in the event 

of non-fulfilment or non-observance of any of the conditions stipulated in the 

contract.  

v) CONDITIONS FOR REJECTION OF BIDS OF EXEMPTION 

CATEGORIES:-  

a) If the documentary evidences towards Exemption from payment of EMD are 
not uploaded  

b) If the Items/services are not covered in the Registration Certificate uploaded 
as evidence for exemption from payment of EMD. 

c) If not furnished the certificates from Chartered Accountant in support of 
investment held in plant and machinery or equipment and turnover value. 
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9) The following should be uploaded by the Vendor during submission of 

Techno-commercial bid for payment of EMD failing which the offer will 

be SUMMARILY REJECTED.  

i)  The e-receipt of payment of EMD through Online gateway    

ii) The proof of the documentary evidences for Exemption from payment of 

EMD if applicable. 

10)  The Earnest Money Deposit made by Tenderer will be forfeited after 

e-tender opening:  

(a) If he  withdraws his tender  or  backs out  after acceptance  of  the  

tender or fails to  remit  the Security deposit. 

(b)  If he revises any of the terms quoted during the validity period. 

(c)  If he violates any of the conditions of the Tender specification. 

(d) If, the documents furnished with the offer being found to be bogus or the 

documents contain false particulars. 

(e) If, the successful tenderer failing to execute the order placed on them to 

the satisfaction of the TNPGCL Limited.    

(f) In case of tenderers participating on the strength of Exception Categories, 

an amount equivalent to the EMD for this specification will stand forfeited in 

the event of such tenderer committing any one of the acts listed above. 

(g) If the Bid Qualification Requirements are found to be fraudulent/ non-
genuine, the EMD paid will be forfeited in addition to black listing in future 
contracts with TNPGCL. 

11) Further, as per the Government of India, Ministry of MSME, vide Notification 

No.S.O.2119 (E) dated 26.06.2020 has notified certain composite criteria for 

classifying the enterprises as Micro, Small and Medium Enterprises and insisted 

Udyam registration in “Udyam Registration Portal” to obtain an e-certificate viz. 

Udyam Registration Certificate.  

Composite Criteria:  

A composite criterion of investment in Plant and Machinery or equipments and 

turnover has been specified to classify an enterprise as Micro, Small and Medium. 

The composite criteria stipulated in the said notification are to be complied by the 

micro and small industries for claiming EMD exemption and purchase preference in 

TNPGCL’s tenders floated from 01.07.2020 onwards.  

Classification of Enterprises: An enterprise shall be classified as a micro, small 

or medium enterprises on the basis of the following criteria, namely:--  

(i) a micro enterprise, where the investment in plant and machinery or equipment 

does not exceed one crore rupees and turnover does not exceed five crore rupees;  
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(ii) a small enterprise, where the investment in plant and machinery or equipment 

does not exceed ten crore rupees and turnover does not exceed fifty crore rupees; 

and  

(iii) a medium enterprise, where the investment in plant and machinery or 

equipment does not exceed fifty crore rupees and turnover does not exceed two 

hundred and fifty crore rupees. 

Calculation of Turnover: 

In calculation of turnover of an enterprises, Exports of goods or services or both, 

shall be excluded while calculating the turnover of any enterprise whether micro, 

small or medium, for the purposes of classification. However the bidders are 

requested to obtain a certificate from Chartered Accountant, along with the 

bid whose turnover includes export proceeds, for ascertaining the turnover 

achieved on export of goods or services or both and included in the total turnover.  

Calculation of Investment:  

The Plant and Machinery shall have the same meaning as assigned to the plant and 

machinery in the Income Tax Rules, 1962 framed under the Income Tax Act, 1961 

and shall include all tangible assets (other than land and building, furniture and 

fittings). The cost of certain items specified in the Explanation I to sub-section (1) 

of section 7 of the Act shall be excluded from the calculation of the amount of 

investment in plant and machinery. The investment value in Plant and 

Machinery for the purpose has to be certified by a Chartered accountant 

and the same is to be uploaded in the bid in case the bidder claims EMD exemption.  

Registration of existing enterprises:  

i. All existing enterprises registered under EM-Part-II or UAM shall register again on 

the Udyam Registration portal on or after the 1st day of July, 2020.  

ii. All enterprises registered till 30th June, 2020, shall be re-classified in accordance 

with the said notification.  

iii. An enterprise registered with any other organization under the Ministry of Micro, 

Small and Medium Enterprises shall register itself under Udyam Registration.  

Updation and transition period in classification:  

An enterprise having Udyam Registration Number shall update its information online 

in the Udyam Registration portal, including the details of the ITR and the GST 

Return for the previous financial year and such other additional information as may 

be required, on self declaration basis. In case of an upward change in terms of 

investment in plant and machinery or equipment or turnover or both, and 

consequent re-classification, an enterprise will maintain its prevailing status till 

expiry of one year from the close of the year of registration. In case of reverse-

graduation of an enterprise, whether as a result of re-classification or due to actual 

changes in investment in plant and machinery or equipment or turnover or both, 
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and whether the enterprise is registered under the Act or not, the enterprise will 

continue in its present category till the closure of the financial year and it will be 

given the benefit of the changed status only with effect from 1st April of the 

financial year following the year in which such change took place.  

The bidders are requested to follow the above GOI Notification 

scrupulously. 
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SECTION- II 

BID QUALIFYING REQUIREMENTS 

SPECIFICATION.NO. CE/SE/M II/NCTPS Stage III / 03  /2026-27 

The Bidders shall become eligible to bid on satisfying the following Bid Qualification 
Requirements and uploading of the required documentary evidences. 
 

1) The bidder should have  Previous experience as in operation and maintenance of PLC 

based Ash handling system (Bottom ash / Fly ash system) / operation and 

maintenance of Ash handling system in 210MW unit (or) above thermal stations of 

TNPGCL/PSU/Other State Electricity Boards/ Govt. Undertaking / Govt. Organization in 

their own name in a single order or multiple orders (not exceeding 5 nos) for a value 

of not less than Rs.1,21,00,000/- (Rupees One Crore Twenty One Lakh only) within 

the last 10 years from the date of tender opening 

2) The bidder should enclose the Performance Certificate from the end user for the 

above executed order. In case the bidder executed order to TANGEDCO/TNEB, the 

performance certificate from end user will be obtained by tender inviting authority. 

3) The bidder’s annual turnover should be more than Rs.1,21,02,200/- (Rupees One 

Crore Twenty One Lakh and Two Hundred only) in any one of the last three financial 

years (2023-24, 2024-25 & 2025-26). 

 In case of companies registered under companies act, the copy of the Audited 

financial statements like profit & loss account and balance sheet for the above 

mentioned three years shall be furnished and in case of others, the annual turnover 

certified by the practicing Chartered Accountant for all the three years shall be 

enclosed as documentary evidence to ensure the annual turnover criteria. 

4) Joint Venture / Consortium agreement/ Sub Contract agreement will not be 
considered. 

5) Necessary documentary evidences duly attested by the Gazetted Officer/Notary public 
for all the above BQR should be uploaded along with the offer, otherwise the offer will 
be summarily rejected.  
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SECTION- III 

REJECTION OF TENDER 

A) Tender will be summarily rejected if, 
1)       Received by Post / Courier/ E-mail and any other mode other than e-submission. 
2) Received with EMD in Any other mode of payment other than NEFT/ RTGS /  
          Account-Transfer/eBG 
3) Not accompanied by the requisite EMD or proof of EMD exemption. 
4) Not accompanied with copies of evidences for meeting the bid qualification   
          requirement. 
5) Does not meet Bid Qualification Requirement. 
6) Received from any blacklisted firm or contractor. 
7) Received from a tenderer whose past performance / Vendor Rating is not  
          satisfactory. 
8) Offer is made for the part of the works and not the whole of the works covered  
          under the specification, may be rejected  
9) The documents furnished with the offer being found to be bogus or the  
          documents contain False particulars 
10) Received from a tenderer who is directly or indirectly connected with Government  
          service or TNPGCL Service or service of Local Authority. 
11) Price is indicated in Techno-commercial bid  
12) Offer received from joint venture/consortium 
13) Incomplete and evasive offer. 
14) Not in the prescribed Form & Procedure. 
15)   The company who have applied for proceedings to the National Company law    

tribunal/National company Appellate Tribunal as per provision of Insolvency and 
Bankruptcy code during the past years 2022-23, 2023-24 & 2024-25 as on date 
of submission of the bids are not eligible to participate in this e Tender. The 
proprietary/Firm/Partner is applied for insolvency during 2022-23, 2023-24 & 
2024-25 shall not be eligible to apply. 
 

B)      Tender is LIABLE for rejection if,  
1) Received without PAN Number.    
2) Not in conformity with TNPGCL's technical Specification and commercial terms  
3) With validity period less than that specified in the specification. 
4) If Questionnaire as per schedule F and Tender Acceptance letter as per  

schedule G are not duly filled and signed by the tenderer. 
 
5) Not containing all required particulars as per schedule A to H.  
 
6) Not accompanied with descriptive literature and Pamphlet of the works along with 

the offer. 

 **************  
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SECTION- IV 

INSTRUCTION TO BIDDERS 
1. Tamil Nadu Transparency in Tenders Act 1998 and the Tamil Nadu Transparency in 

Tender Rules 2000 and subsequent amendments thereof are applicable to this Tender. 

2.0 SUBMISSION OF OFFER: 

2.1. The tenderer is expected to examine all instructions, Schedules and Annexures detailed 

in the Specification and submit the Schedule of Prices and other required particulars in 

the Schedules and Annexures called for in this Specification, strictly as per the formats 

prescribed herein.  

2.2. The Tender Offer consisting of Schedules-A to H should be filled up and signed by the 

Tenderer or any person holding Power of Attorney authorizing him to sign on behalf of 

the Tenderer before submission of the Tender. The date of signature should invariably 

be indicated.  

2.3. In the event of tender being submitted by other than a firm, it must be signed by a 

partner (copy of partnership deed should be enclosed) and in the event of the absence 

of any Partner, it shall be signed on his behalf by a person holding a Power of Attorney 

authorizing him to do so, Certified copies of which shall be enclosed.  

2.4. Tender submitted on behalf of companies registered under the Indian Companies Act, 

shall be signed by person duly authorized to submit the tender on behalf of the 

company and shall be accompanied by certified true copies of the resolutions, extracts 

of the Articles of Association, special or general Power of Attorney etc to show clearly 

the title, authority and designation of persons signing the tender on behalf of the 

company. 

2.5   The tenderers should furnish the GSTIN number in the offer. 

3. QUESTIONNAIRE FILLING  

A Questionnaire is appended as Schedule-F in this specification for Bid Qualification 

Requirements, Commercial and Technical details. It is obligatory on the part of the 

tenderer to furnish all details as per the "Questionnaire".  

4.0 MODIFICATIONS/CLARIFICATIONS TO TENDER DOCUMENTS: 

4.1   At any time after the commencement of e-Tender and before the closing of the event, 

TNPGCL may make any changes, modifications or amendments to the tender 

documents and same will be intimated to the concerned Vendors through corrigendum 

which can be downloaded from the Vendor login. 

4.2   In case any tenderer asks for a clarification on the tender documents before 48 hours 

of closing date and time of submission of tender, SE/M II /NCTPS Stage III/Chennai-

120 will clarify the same. 

4.3   If any tenderer raises clarifications after the opening of the tender, the clarified reply 

issued by SE/M II/ NCTPS Stage III /Chennai-120, on the clarifications will be final and 

binding on the Tender.  
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4.4    All information in the tender offer shall be in ENGLISH only.  

5.0 QUOTATION OF RATES: 

5.1    Rates should be quoted figures i.e., integers only.  

5.2   Offers giving lump sum price, without giving their breakup as per details indicated in 

the attached Price Schedule-B, shall be liable for rejection.  

6.  INCOMPLETE TENDERS: Tender, which is incomplete, obscure or irregular, will be 

rejected. 

7. AMBIGUITIES IN CONDITIONS OF TENDERS: 

In the case of ambiguous or contradictory terms / conditions mentioned in the bid, 

interpretation as may be advantageous to TNPGCL may be taken without any 

reference to the Tenderer.  

8.  The tender offer shall contain full information asked for, in the accompanying schedules 

and elsewhere in the specification.  

9.  Tenderers shall bear all costs associated with the participation in the e-Tender and 

TNPGCL will in no case be responsible or liable for these costs.  

10.  No offer shall be withdrawn by the Tenderer in the interval between the deadline for 
submission and the expiry of the period of validity specified / extended validity of the 
tender  

The tenderers are requested to furnish the exact location of their office factories/ works with 
detailed postal address and pincode, telephone /fax no, web address etc., so as to enable 
TNPGCL inspect , if considered necessary. 

11.0 TENDER OPENING: 

(TWO  PART SYSTEM) 

11.1)  OPENING OF COMMERCIAL, TECHNICAL BIDS WITHOUT PRICE BIDS 

(PART I) : (EMD & all other documents excluding Price Bid) 

          The Tender offers excluding price Bid will be opened electronically at 

14.30 Hrs. on the date notified, at the Office of the Superintending 

Engineer/Mechanical-II/North Chennai Thermal Power Station Stage 

III, Chennai-600120, through  M/s. NIC Web Portal. 

11.2)  OPENING OF THE PRICE BIDS: (PART-II) The date and time of opening of Price 

Bids shall be later notified through registered e-mail to the Bidders who fulfill the 

BQR criteria and whose bids are found to be commercially and technically 

acceptable 

11.3) If the last date set for submission of e-tender offer and opening date happens to 

be a holiday, the tenders will be received and opened on the succeeding working 

day without any changes in the timings indicated. 
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12. INFORMATION REQUIRED AND CLARIFICATIONS:  
 

12.1  In the process of examination, evaluation and comparison of tender offers, the 
TNPGCL may at its discretion, ask the Tenderer for a clarification of the offers. All 
responses to requests for clarifications shall be in writing to the point only. No 
change in the price or substance of the offer shall be permitted.  

 

12.2  The TNPGCL will examine the tender offers to determine whether they are complete,  

whether the documents have been properly signed and whether the offers are 

generally in order.  

12.3  The Tender offers shall be deemed to be under consideration immediately after they 

are opened and until such time official intimation of award / rejection is made by the 

Tender Accepting Authority to the tenderers.  

12.4 The Tenderers shall not make attempts to establish unsolicited and 

unauthorized contact with the Tender Inviting Authority, Tender 

Accepting Authority or Tender Scrutiny Committee after the opening of 

the tender and prior to the notification of the award and any attempt by 

any tenderers to bring to bear extraneous pressures on the Tender 

Accepting Authority shall be sufficient reason to disqualify the tenderer. 

12.5  Mere submission of any Tender offer connected with these documents and 

Specification shall not constitute any agreement. The tenderer shall have no cause 

of action or claim, against the TNPGCL for rejection of his offer. The TNPGCL shall 

always be at liberty to reject or accept any offer or offers at its sole discretion and 

any such action will not be called into question and the Tenderer shall have no claim 

in that regard against the TNPGCL.  

13.0  Any and all the exception which the bidder may take  to any  of the clauses with 

Technical specification and  general conditions  and commercial shall  be  clearly  outlined  in  

the schedule F  - Questionnaire form, failing which  the  offer will be deemed to confirm  

fully  with  the Technical specification and general terms and conditions. 

14.0  BIDDER'S EXPERIENCE :   The  intending tenderers shall furnish the  details  of 

various  supply orders/works contracts executed by  them  as on the date  of  tenders  in  

the Schedule E  enclosed to the tender specification.  The details furnished by the 

tenderers shall be in complete shape and if it is found that any information is found omitted, 

suppressed, incomplete or incorrect, the same will be taken note of while dealing with the 

tenderer in future and will entail forfeiture of EMD.  Tenders furnished by the tenderers 

without these accompanying details of their past performance are liable for rejection. 

15.0. EVALUATION AND COMPARISON OF THE TENDER OFFERS:- 

15.1. The tenders will be evaluated strictly as per the Tamil Nadu Transparency in Tenders 

Act, 1998 and the Tamil Nadu Transparency in Tender Rules, 2000 and its 

subsequent amendments till date. 

15.2. The tender offers received will be examined to determine whether they are in 

complete shape, all required Data have been furnished, properly signed and 

generally in order and conforms to all the terms and conditions of the Specification 

without any deviation. 
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15.3.  For the purpose of evaluation of tender offers, the following factors will be taken 

into account for arriving the evaluated price: 

* The quoted price will be corrected for arithmetical errors. 
* The rate of GST as applicable both in percentage and amount shall be indicated 

in the offer. 
* The evaluated price shall be arrived in compliance with the provisions of GST on     
  the  Transaction value i.e. (Basic price + GST). 
* Since GST is enacted wherein all taxes & duties are subsumed, price evaluation 

shall be inclusive of applicable GST in all cases, i.e. even if the bidders are only 
within the State or bidders are within & outside TN. 

 
16.0.    Rights to reject the tenders: 
16.1 After negotiation with the Tenderer and before passing the order accepting 

a tender, if the Tender Accepting Authority decides that the price quoted by 
such tenderer is higher by the percentage as may be prescribed over the 
schedule of rates or prevailing market rates, the tender shall be rejected. 

 
16.2 The Tender Accepting Authority before passing the order accepting a tender, 

may also reject all the tenders for the reasons such as changes in the scope of 
procurement, lack of anticipated financial   resources, court orders, accidents 
or calamities and other unforeseen circumstances. 

Notwithstanding anything contained in this Specification, the TNPGCL reserves the 
rights: 

a)  The quantity indicated in the schedule A is approximate and it may vary as per 
site condition to    complete the system in full shape.  

b)  To recover  losses,  if  any,  sustained  by  TNPGCL,  from  the tenderer who 
pleads his inability to execute the work and backs out of his obligation after 
award of contract. The security deposit paid shall, be forfeited. 

c)  To cancel the orders for not keeping up the contract period 
d)  To vary the delivery period based on the requirement and contingencies at 

the time of placing the order. 
e)  To accept the lowest eligible tender. 
f)  To reject any or all the tenders or cancel without assigning any reasons 

thereof. 
g)  To relax or waive or amend any of the conditions stipulated in the tender 

Specification wherever deemed necessary in the best interest of the TNPGCL. 
 
16.3 The purchaser reserves the right to request for any additional information and 

also reserves the right to reject or accept the proposal of any tenderer, if in 
the opinion of the purchaser, the qualification data is incomplete or in the 
opinion of the TNPGCL the bidder is found not qualified to satisfactorily 
perform the contract. 

 
17.0. DEVIATIONS: 
17.1  The offers of the Tenderers with Deviations in Commercial terms and Technical 

Terms of the Tender Document are liable for rejection.  
17.2  No alternate offer will be accepted.  
 
18.0 VENDOR RATING: 
 TNPGCL will verify the vendor rating of the bidders from selected Thermal Power 
stations. In case the vendor rating is not satisfactory, their offers will not be 
considered for further processing and will be rejected. 
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19.0 NEGOTIATION: 
 Negotiation will be carried out with the L1 tenderer after opening of tenders. 
 
20.0 BAR OF JURISDICTION: 

Save as otherwise provided in the Tamil Nadu Transparency in Tenders Act 

1998, no action taken by any officer or authority under this Act shall be called 

in question in any court, and no interim injection shall be granted by any court 

in respect of any action taken or to be taken by such officer or authority in 

pursuance of any power conferred by or under this Act. 

21.0 APPEAL: 

Any Tenderer aggrieved by the order passed by the Tender accepting authority under 

Sec.10 of the Tamil Nadu Transparency in Tender Act 1998 may appeal to the 

Government within Ten days from the date of receipt of the order. 

 

22.0 TENDER DOCUMENT: 

“All the intending e-tenderers are informed that in the event of the 

documents furnished  with  the  offer  being  found  to  be  bogus  or  the 

documents contain false particulars,  the EMD paid by such tenderers will be 

forfeited in addition to blacklisting them for future tenders/ contracts in TNPGCL” 

and also cancelling the award of contract issued to them. 

 

23.0 Registration of Vendors in the ERP online portal: 

The vendors shall register in the ERP online portal for online Bill processing system if 

applicable. 

        All the contract bills consisting of the work portion will be processed only after 

verification of the Statutory Compliance Certificate. 

      The bidder should obtain the labour license so as to comply with the Contract 

Labour (Regulation & Abolition) Act 1970 and Rules 1975 and Inter-State Migrant 

Workmen (Regulation of Employment and Conditions of Service) Act, 1979 & Rules 

1983 for registration of vendors in the ERP online portal.  

24.0 IMPORTANT NOTE: 

The tenderers shall fill up the Schedules enclosed with the specification and 

furnish them along with the tender, failing which the tender is liable for rejection. 

Please note that NO ALTERNATE OFFER WILL BE ACCEPTED. 

*********** 
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SECTION – V 
COMMERCIAL TERMS AND CONDITIONS 

1.0 SCOPE: 

   TNPGCL- NCTPS Stage III - Operation and Maintenance of Ash Handling System                            

(Mechanical & Electrical) excluding the ash water recovery system for a period of One year 

from the date of handing over of site. 

2.0 PRICE: 

2.1. The Tenderer’s are requested to quote FIRM price in Indian Rupees only. 
2.2. The Tenderer’s shall quote the Unit price, with applicable rate of GST separately. A 
format for price schedule is given in Schedule ‘B’.  
2.3. The above breakup details should be clearly indicated in the Schedule-A, in the 
absence of which the offer shall be liable for rejection. 
2.4. It is the responsibility of the tenderer to make sure about the correct rates of GST 
leviable on the Work portion at the time of tendering. If the rates assumed by the 
Tenderers are less than the current rates prevailing at the time of tendering, the 
TNPGCL   will not be responsible for the mistake. 
2.5. The tenderer should quote their rates taking into account the Input Tax Credit 
(ITC) relief available to them on account of GST already paid. A certificate to this effect 
may be furnished along with the tender. 
2.6. All the expenses to be incurred by contractor are required to be included to the 
extent they are charged for to arrive the contract value i.e. transaction value. The 
applicable GST shall be worked out on the transaction value only.  
 
3.0. VALIDITY: 

3.1 The tender offer shall be kept valid for acceptance for period of 90 days from the 
date of opening of offers. The offers with lower validity period are liable for rejection.  
 
3.2 Further, the tenderer shall agree to extend the validity of the Bids without 
altering the substance and prices of their Bid for further periods, if any, required by the 
TNPGCL. 
 

4.0   SECURITY DEPOSIT CUM PERFORMANCE GUARANTEE: 

4.1 The successful tenderer will have to furnish Security Deposit for contract 
Performance for 5% (Five percent) of the total accepted value of the contract, less EMD 
amount, if already paid. The Security Deposit for contract Performance has to be paid in 
the form of electronic mode of payment or DD or Bankers Cheque or where the 
competent authority deems fit irrevocable Bank Guarantee from any Nationalized Bank 
or Scheduled Banks or Foreign Banks with branches in India. Alternatively, the Earnest 
Money Deposit remitted by the firm will be refunded on request, if the Security Deposit 
for contract Performance is paid in full without adjusting the EMD amount. 
 
4.2 In the event of furnishing Bank Guarantee towards Security Deposit, the validity of 
the Bank Guarantee if required shall have to be kept live till completion of Guarantee 
period. 
In case of the requirement arising for extension of the Bank Guarantee, the extended 
Bank Guarantee shall have to be submitted to TNPGCL within the date of expiry of the 
existing Bank Guarantee. In case failure to submit such extended Bank Guarantee 
within the due date (expiry date), TNPGCL shall invoke the Bank Guarantee by 
addressing the Bank directly. 
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Further, in the case of bank Guarantee being extended without any break in period and 
there is delay in submission of such extended Bank Guarantee, for any reason, the 
Security Deposit for contract will be refunded to the contractor only if the contract is 
completed as per the agreed conditions. If the TNPGCL incurs any loss or damages on 
account of breach of any of the clauses or any other amount arising out of the contract 
becomes payable by the supplier to the TNPGCL, then the TNPGCL will in addition to 
such other dues that he shall have under the law, appropriate the whole or part of the 
security deposit and such amount that is appropriated will not be refunded to the 
supplier. 
 
4.3 The above security deposit for contract Performance has to be paid within 15 days 
from the date of receipt of work order. The SD will not carry any interest and the same 
will be returned on satisfactory completion of guarantee period. The bill will not be 
passed without SD cum Performance Guarantee.  
In the event of failure to remit security deposit within 15 days, the EMD shall be 
forfeited and the order will be cancelled.  
If Security Deposit is paid belatedly, the same may be accepted with a penal interest at 
12 % per annum for the delayed period. 

 
5.0 AGREEMENT: 

The works contract agreement has to executed within 15 days from the date of 
issue of LOA (Letter of Acceptance). This will be K-2 Contract generally governed by 
the TNDSS of the Tamil Nadu Public works department. If there is any variation 
between the clauses stipulated in this specification and the TNDSS, the clauses 
stipulated in this specification will hold good. 

 
6.0 Mode of Payment:  

All the Financial Transactions shall be done through online mode. The 
Contractors/ Suppliers are to furnish their bank account details in the Invoice/ Bills in 
printed format like Name of the Bank, Beneficiary Name, Address of the Bank, Bank 
Branch having their Account Number, IFS Code and Branch code for each bill to be 
claimed towards works executed. Necessary Bank charges shall be borne by the 
contractor. 

 When there are complaints from the labour department about non-payment of 
wages to the labourers employed by the contractor for the execution of work under 
agreement, the Engineers shall have full powers to with held the bills claimed by the 
contractor pending clearance certification from the labour department and act as per 
direction given by the labour department. 
 

 It shall be accepted as a condition of contract that the payment of final bill to 
the contract less the withheld amount and his acceptance thereof shall constitute a full 
and absolute release of the TNPGCL from all further claims by the contractor under the 
contract. 

 
7.0. LIQUIDATED DAMAGES:  

         If the contractor fail in the due performance of his contract within the time 
specified in the contractor or any extension thereof, the contractor is liable to the levy 
of liquidated damages for delay at half percent (0.5%) of the contract price of the 
uncompleted items for each calendar week of delay should not exceed maximum 10% 
of awarded value. 
         In case of default in executing the work, the contractor is liable to pay to TNPGCL 
in addition to liquidated damages for delay, the actual difference in price whenever 
TNPGCL orders the delayed works to be executed by other agencies at higher rate.  
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       The Engineer shall be at liberty to terminate this contract in case the contractors 
slows down the works, abandons or does not use the quality materials. Seven days 
notices in writing shall be served to contractor in this regards which will lead to even 
the termination of the contract without prejudice to recover the amount due either from 
the amount through this contract or other contracts.  
       However, in respect of contracts where supplies effected in part or works executed 
in part could not be beneficially used by the TNPGCL (Due to such incomplete supplies 
/execution) liquidated damages shall be worked out on the basis of entire contract price 
only and not on the value of delayed portion. 
  
8.0. MOBILIZATION ADVANCE: No mobilization advance will be given for this 
contract & no advance payments will be made for any item of work.  
 
9.0 PERIOD OF CONTRACT: 

The period of contract for the work is One year from the date of taken over of 

the site. The contract period shall automatically cease to exist after One year from the 

date of taken over of the site. The contractor shall have no right to ask for any 

extension and he has to clear the site immediately after completion of contract period. 

However, the TNPGCL at its discretion can extend this contract, if required with the 

same terms and condition.  

 

10.0 GUARANTEE PERIOD:   
The guarantee period for the repair/rectification works is Six months from the 

date of utilization. Any defects noticed in workmanship during the guarantee period the 

same should be rectified by the contractors at free of cost.  

 
11.0 INCOME TAX: 

Income Tax will be recovered from the contractors every running bill at the 
prevailing rate of tax in force with amendments issued from time to time as per the 
provision of Income Tax Act. 

 
12.0. Permanent Account Number (PAN): 

The tenderer should quote their Income Tax department Permanent Account Number in 
their tender documents and enclosed copies of evidence. 
  
13.0. GOODS AND SERVICES TAX:  
13.1 The Goods and Services Tax will be paid extra as applicable. The amount of CGST, 

SGST, and IGST as applicable shall be indicated in percentage payable and amount 
separately in the tender offer. 

 
13.2 The TNPGCL has been registered as a dealer under GST Act 2017 and Registration 

number 33AAKCT7598K1ZI. 
It is the responsibility of the tenderer to make sure about the correct rates of tax 
leviable on the works at the time of tendering. If the rates assumed by the Tenderer 
are less than the current rates prevailing at the time of tendering, the TNPGCL will 
not be responsible for the mistake. If the rates assumed by the tenderer are higher 
than the current rates prevailing at the time of tendering, the GST prevailing at the 
time of tendering will only be paid. 
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13.3 Any Variation in GST due to statutory Variation within the contract delivery date shall 

be considered by the TNPGCL.   

In case of delayed delivery, the GST prevailed on the date of actual delivery or GST 

applicable on the date of the contractual date of delivery whichever is LESS will be 

admitted. For both the cases, the supplier shall furnish documentary evidence while 

submitting the bills for payment.  

13.4 Any increase in GST consequent to the suppliers coming into different duty slab 

during the execution of the contract shall have to be taken into account and the all 

inclusive firm price shall be quoted accordingly by the tenderers.  

    14.  Applicability of GST/TDS : 

(a)  The TDS under GST will be deducted at the time of payment or accounting in the 

books of accounts whichever is earlier. Once the taxable value of contract exceeds 

Rs.2,50,000/-, then each and every invoice on that contract shall be subjected to the 

TDS under GST irrespective of value of such invoice.  

   Taxable Supply means supply of goods or services or both which is leviable 

to tax under GST. Thus, TDS under GST is to be deducted only on the Taxable 

supply of goods or services or both and not on Exempt supply (supply of any goods 

or services or both which attracts nil rate of tax or which may be wholly exempt 

from tax under section 11 of the CGST/ SGST Acts or under section 6 of the IGST 

Act) and non- taxable supply. Similarly, TDS under GST rate need not be applied on 

GST component in the invoice. TDS under GST is also applicable for suppliers/ 

contractors registered under composition scheme also. 

      

     b) TDS under GST is also applicable in the following cases:- 

      * Bills of supplier for advance payment. 

      * Amount of retention from the bills of supplier. 

            Thus Gross value of invoice (Except GST portion) shall be taken while applying 

TDS under GST rate.  

    c). Value of Supply for Deduction of TDS : 

           For the purpose of deduction of tax specified above, the value of supply shall be 

taken as the amount excluding the central tax, state tax, union territory tax, integrated 

tax and cess indicated in the invoice i.e., without including the amount of GST charges 

in the bill.     

15.  PAYMENT TERMS:  

The payment for the actual works completed as per schedule and scope of work will 

be made to the contractor on successful completion of work normally. 

15.1.  Within the contract period: 

         90% of all inclusive prices (including GST) will be paid on Pro-rate basis 

per month after receipt of bills with following documents.  

i. Invoice in triplicate 

ii. PAN & GST No. 

iii. Bank account details for making online payment by TNPGCL. 
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iv. Statuary compliance certificate. 

        Balance 10% of all inclusive prices of the bills including GST will be paid 

after completion of guarantee period and audit if any. 

15.2.  Beyond the contract period: 

 90% of all inclusive prices (including GST) will be paid after receipt and 

acceptance along with above required documents mentioned in clause 15 after 

deducting LD and other recoveries. 

         Balance 10% of all- inclusive prices of providing staff at NCTPS Stage III site will 

be paid within a reasonable time after completion of entire work and closure of 

the purchase order and other recoveries.  

15.3  The payment to SSI and non-SSI units will be released within the time frame of 

90 days from the date of completion of works/completion of services, failing 

which non payment within due date both SSI and non-SSI units simple interest 

will be paid for the delayed period at the SBI 3 months MCLR. 

The 5% SD inclusive of EMD and 10% R.A. recovered will be released only after 
the final bill is passed and after the completion of the guarantee period. 
 

16.0 DEDUCTIONS FROM CONTRACT PRICE:  
        All cost, damages, or expenses which the owner might have paid, for which under 
contract, the contractor is liable, shall be deducted by the owner from any amount due 
or becoming due to the contractor under the contract or shall be recovered by action of 
law or otherwise from the contractor. In the event of recovery to the necessary extent 
becoming impossible owning to insufficiency of the EMD, SD and withhold amount. 

 
 17.0. FORCE MAJEURE:  
 
      If at any time, during the continuance of the contract, the performance in whole or 
in part, in any obligation under this contract, shall be prevented or delayed by reasons 
of any war, hostility, acts of public enemy, acts of civil commotion, strikes, lockouts, 
sabotages, fires, floods, explosions, epidemics, quarantine restrictions or other acts of 
God (herein after referred to as eventualities) then, provided notice of the happening of 
any such eventuality is given by the tenderer to the TNPGCL within 15 days from the 
date of occurrence thereof, neither party shall, by reasons of such eventuality, be 
entitled to terminate this contract nor shall have any claim for damages against the 
other in respect of such non-performance or delay in Performance and deliveries under 
this contract, shall be resumed as soon as practicable after such eventuality has come 
to an end or ceased to exit. Provided that if the performance in whole or part by the 
supplier on any obligation under this contract is prevented or delayed by reasons of any 
eventuality for a period exceeding 60 days, the TNPGCL may at its option terminate this 
contract by a notice in writing.  

 
18.0. FAILURE TO EXECUTE THE CONTRACT AS PER THE PO CONDITIONS AND      
          TECHNICAL SPECIFICATION:  
         The tenderer is responsible, if, they fail to execute the order placed on them to the 
satisfaction of TNPGCL under the terms and conditions set forth therein will be liable to 
make good the loss sustained by TNPGCL consequent to the placing of fresh orders 
elsewhere at higher rate, i.e., the difference between the price accepted in the contract 
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already entered in to and the price at which fresh orders have been placed. This is 
without prejudice to the imposition of penalty under the Liquidated Damages clause and 
forfeiture of security deposit etc. 

 
19.0. POWERS TO TERMINATE THE CONTRACT:  
         In the event of Non-fulfillment and lack of diligence, the contract will be terminated 

and the Security Deposit/SD cum PG  and Earnest Money Deposit will be forfeited. In that 

circumstance, TNPGCL reserves the right, to arrange some other agency for the execution of 

this contract. 

20.0. EFFECTING OF RECOVERIES:  
         Any loss, arising incident to non-fulfilment of this contract or any other contract, 
will be recovered from the Security Deposit and Earnest Money Deposit held and or any 
other amount due to the Contractor from TNPGCL. 

 
21.0 DUES TO TNPGCL 
         Amount due from the supplier to TNPGCL for the default in any other previous 

purchase orders will be adjusted from the pending payments against the works contract 

placed on the tenderer under this specification, which may please be noted. 

22.0 CLEARING OF THE SITE:  

       Upon completion of the work the contractor should remove the debris from the vicinity 

of the work all plant and other materials belonging to him or used by his directions during 

execution and in the event of failure to do so, the same will be removed by the purchaser 

and relevant expenditure recovered from the contractor. 

23.0  RIGHT TO DECIDE TENDER RESERVED:  

It is to be expressly understood by the tenderers that TNPGCL or competent authority to 
decide the tender, shall have right to relax or waive any of the conditions stipulated in the 
specification whenever deemed necessary in the best interest of the TNPGCL for good and 
sufficient reason. Also the TNPGCL reserves the right to reject all the tender or any tender or 
to split up the work without assigning any reasons therefore. 

24.0 SPECIAL CONDITIONS TO EXECUTE THE WORK FOR TNPGCL: 
    The Contractor should provide the following:  

a)  The contractor should provide the specified number of man power to execute the 
work with the required qualification and experience. The bills will be processed 
accordingly. 

 
 b) The contractor has to quote the rate, considering all the Statutory Obligations to be 

complied with in respect of workmen to be engaged for the works contract/ service 
contract. 

c)  If more than one tenderer quote the same rate, the tender will be finalized in 
accordance to the procedures prescribed in the Tender Transparency Act.  

25.0. OTHER CONDITIONS  

i. In the event of the contractor's labour resorting to strike or the contractor reporting to 
look out the TNPGCL shall have the right to go ahead with the work employing its own 
labour or through other agencies or both and the cost incurred thereon by the TNPGCL 
shall be deducted from the contractor’s bill /EMD etc. 
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ii. All such works, which are required to be done for the satisfactory completion though not 
specifically mentioned above have to be done by the contractor at no extra cost. The 
decision on such works shall rest with the Engineer-in charge and also with 
Superintending Engineer/ Mechanical - II/ NCTPS Stage III.  

iii. If the progress of work is not satisfactory, the undersigned reserves the right to entrust 
the whole or part of the balance work to any other contractor after intimating the 
contractor in writing. 

iv. Electricity, Water and air for the work shall be supplied by the TNPGCL at Chargeable 
basis and the contractor should make his own arrangement for power supply. 

v. The contractor should be the custodian of all the portable fire extinguishers and other 
major T&P handed over to him and any other minor equipment which are likely to be 
easily dismantled and taken away.  

vi. On no account TNPGCL employee shall be engaged by the contractor.  

vii. Whenever the contractor does not commence the work as agreed the Earnest Money 
Deposit/Security Deposit paid by the Contractor shall be forfeited in terms of the contract 
and his/their name will be black listed after due notice. In addition the difference on 
prices Agreed to by the failed contractors and the higher rate at which the works are to 
be entrusted with others, because of the failure of the ordered contractors shall be 
recovered from the failed contractors on any of his/their pending bills.  

viii. The workmen deployed for the works shall have no lien or claim permanency for the 
works they are engaged for. 

ix. The contract will be terminated at any time due to administrative reasons and according 
to site condition without prior notice.  

x. The contractor should mobilize himself well in advance and start the work immediately 
and complete the specified works satisfactorily within the stipulated period.  

xi. The contractor or his authorized supervisor / representative should available at site 
throughout the period of work. The contractor should intimate the name of representative 
before Commencing the work. 

xii. Separate work force should be engaged by the contractor and the work should be 
completed as per the target fixed by engaged workmen round the clock for each/ 
equipment and as per the direction of the TNPGCL Engineer in charge.  

xiii. The contractor should engage only skilled and experienced workmen.  

xiv. The Executive Engineer will turn down any person who is unfit for the work. 

xv. There should not be any hindrance to other departmental/ contractor workers working 
nearby. 

xvi. All the scrap/waste oil generated should be disposed off to the scrape yard or any other 
designated place as instructed by Engineer in Charge. 

xvii. Insulation scrap materials like glass wool, ceramic wool etc. should be collected in gunny 
bags with proper care and then disposed it at suitable location as per the instruction of 
engineer in charge. 

xviii. In case of any accidents/ injuries to the contract workers takes place due to non supply 
(or) Non-ISI standard safety equipment’s or due to careless working or due to improper 
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handling of the equipment/ tools the same shall be at the risk and cost of the contractor 
only. NCTPS Stage III will not be responsible in any way either legally or financially to the 
same and the contractor will have to pay compensation to his labourers in such cases. 

xix. The contractor shall not allow his workmen to wear loose garments, like lingoes, dhotis, 
watches, loose jewels and bangles, etc., while at work and smoke cigarettes, beedies 
etc., inside the power house premises. 

xx. The contractor shall ensure that his workmen to wear tight full or half pant while at work 
inside the powerhouse premises. 

xxi. If any accident occurs, it should be informed to the concerned officer of TNPGCL in 
writing by the concerned contractor immediately. 

26.0) BANK GUARANTEE EXTENSION: 

In the event of furnishing Bank Guarantee towards security deposit, the validity of 

the bank guarantee if required shall have to be kept live till completion of contract period. 

In case of the requirement arising for extension of the bank Guarantee, the extended 

bank guarantee shall have to be submitted to TNPGCL within the date of expiry of the 

existing bank guarantee. In case of failure to submit such extended bank guarantee within 

the due date (expiry date), TNPGCL shall invoke the bank guarantee by addressing the bank 

directly.          

27.0 BANK GUARANTEE:  

All Bank Guarantee should be furnished in Non-judicial stamp paper value of Rs.500/- and 
obtained only from 

a) Nationalized Bank / Scheduled Banks. 
b) Branches of Foreign Banks in India. 

 
28.0 JURISDICTION FOR LEGAL PROCEEDINGS: 

No suits or any proceedings in regard to any matter arising in any respect under this 

contract shall be instituted in any court save in the Civil court of Chennai or the court of small 

causes in Chennai.  It is agreed that no other court shall have jurisdiction to  entertain  any  

suit  or proceedings even though part of the cause of action  might arise  within  their 

jurisdiction.  In case, any part of the cause  of action arises within the jurisdiction of any of 

the courts in Tamil Nadu and not in the courts of Chennai City, then  it is agreed to between 

the parties that  such suits  or proceedings shall be instituted in a  court  within Tamil  Nadu 

and no other court outside Tamil Nadu shall  have jurisdiction even though any part of cause 

of action might arise within the jurisdiction of such courts. 

The bidder shall furnish an undertaking for legal proceedings as per the format in               

Annexure –II in a non judicial stamp paper of Rs.500/- agreeing to the above 

condition along with their offer. 

 

29.0 ARBITRATION and CONCILIATION: 

TNPGCL will not accept arbitration and conciliation in case of disputes arising in any 

respect under this contract. Any dispute arising out of this contract shall not be subject to 
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arbitration under the provision of Arbitration Act 1996 or any other enactment in the event 

of any dispute between the parties. 

30.0 BAR OF JURISDICTION: 

Save as otherwise provided in Tamil Nadu Transparency in Tender Act, no order be 

passed or proceedings taken by any officer or authority under this act shall be called in 

question in any court, and no injunction shall be granted by any court in respect of any action 

taken or to be taken by such officer or authority in pursuance of any power conferred by or 

under this Act.  

31.0. NON-ASSIGNMENT: 
The Contractor shall not assign or transfer the contract or any part thereof without 

the prior approval of the Purchaser. 
32.0. ELECTRICITY RULES: 

All works shall be carried out in accordance with the latest provisions of the 

Electricity Act 2003 and there-under unless modified by this specification. Any Disputes 

arising during execution of work, the decision of the Purchaser shall be the final. 

33.0  SETTLEMENT OF DISPUTES: 

If the Contractor considers any work demanded of him to be outside the 

requirements of the Contract or considers any drawing, records or ruling of TNPGCL or his 

representative on any matter in connection with or arising out of the Contract or the carrying 

out of work to be unacceptable, he shall promptly ask TNPGCL or his representative in 

writing, for written instructions or decision. Thereupon TNPGCL or his representative shall 

give his written instructions or decision within a period of Fifteen (15) days of such request. 

Upon receipt of the written instructions or decision, the Contractor shall promptly 

proceed without delay to comply with such instructions or decision. 

If TNPGCL or his representative fails to give his instructions or decision in writing 

within a period of Fifteen (15) days after being requested or if the Contractor is dissatisfied 

with the instructions or decision of the Engineer, the Contractor may within Fifteen (15) days 

after receiving the instructions or decision appeal to the Chief Engineer. The Chief Engineer 

shall within Fifteen (15) days on receipt of the appeal afford an opportunity to the Contractor 

to be heard and to offer evidence in support of his appeal. The official shall give a decision 

within a period of Fifteen (15) days after the Contractor has given the said evidence in 

support of his appeal decision of the Purchaser shall be the final. 

 

 

 

CHIEF ENGINEER/ NCTPS Stage III 
 

********** 
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SECTION - VII 

GENERAL CONDITIONS OF CONTRACT 

1.0. SUB-LETTING: No part of the contract shall be sublet without prior written 

permission of the TNPGCL nor shall transfer by Power of attorney authorizing 

others, to receive payment on Contractor’s behalf.  

a) The Contractor should full - fill strictly all the conditions as stipulated in the 

contract labour (Regulation and abolition) Act, 1970 and the rules made there 

under.  

b) The Contractor should take out a license at his cost, under section 12 of the 

above said act within the specified period as mentioned by the Management/ 

Principal employer at the time of awarding the contract. 

2.0. POWER SUPPLY:  

The contractor should make his own arrangement for extending the power supply 

from the TNPGCL point and also maintain such extension lines at his cost.  

3.0 WATER SUPPLY: The contractor should make his own arrangement to 

provide water to the staff working in location from the TNPGCL pint  

4.0 ERECTION OF SHEDS: The Contractor will be permitted to erect their own 

sheds for offices at the place approved by the TNPGCL on chargeable ground rent. 

TNPGCL will not allow any land for putting up labour sheds and living quarters for 

their working staff and the Contractor has to arrange for the same outside NCTPS 

Stage III premises. On completion of work, the contractor shall demolish his office 

and stores shed at his own cost. 

 5.0. ILLUMINATION: For power supply to Contractor’s offices and stores, the 

Contractor has to provide his own distribution system at his own cost. The 

Contractor shall construct and maintain at his own expenses the necessary circuit 

for distributing the power in order to provide voltages regulations.  

6.0. CLEANING UP: During the execution of work, the Contractor shall remove 

from the vicinity of the work all, rubbish, unused materials, and other materials, 

belonging to him or used under his discretion and in the event of his failure to do 

so, the same will be removed by the TNPGCL, and the relevant expenditure 

recovered from the Contractor. 

 7.0. WASTE MATERIALS: All waste materials as decided by the site Engineer 

should be lift out of the compound at Contractor’s cost and the Contractor should 

keep the site always clean during contract period.  

8.0. SAFETY, SECURITY AND LIGHTING: Except as hereinafter provided, the 

Contractor shall unless otherwise specified be responsible for the proper fencing, 

guarding, lighting around the works area to avoid accidents. Similarly proper 

security arrangement shall be made by the contractor during stormy weather and 

high tide conditions of the sea to avoid any loss of property and life.  

9.0. HEALTH AND SANITARY RULES FOR WORKERS: The Contractor’s special 

attention is invited that he is required to provide at his own expenses the following 

amenities to the satisfaction of the Engineer at site.  

10.0. PRECAUTION DURING WORKING: The contractor should take all 

precautions necessary and as specified by the Engineer for works. He should at his 
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expenses provide personal protective equipments for all the workmen working. Any 

special precautions that may be required by the Acts of Rules of the Tamil Nadu 

Government from time to time shall also be taken by the contractor at his own cost.  

11.0. FIRST AID: The contractor should maintain at the works spot, the first aid 

appliances and medicines. The appliances shall be kept in good order and shall be 

placed under the charge of a responsible person who shall be readily available at 

the works site.  

12.0. INSPECTION OF WORKS: The OWNER or his duly authorized person shall 

have at all times, full power to inspect the plant where the contractor is carrying 

out the Operation and Maintenance. The written instruction issued by the 

ENGINEER should be properly carried out by the CONTRACTOR.  

13.0 EMPLOYMENT OF QUALIFIED TECHNICAL STAFF IN EXECUTION: The 

contractor should engage qualified persons for the above works. The contractor 

should see that one supervisor / Site – in charge is always available at the site of 

work, during working hours.  

14.0. EMPLOYMENT OF CONTRACT LABOUR: The contractor should fulfil 

strictly all the conditions as stipulated in the contract labour (Regulation and 

Abolition) Act 1970 and the rules made there under. The Contractor should take out 

license under Section 12 of the above said Act, within the specified period as 

mentioned by the Management/ Principal Employer at the time of awarding the 

contract. The contract shall be terminated if the Contractor fails to obtain a license 

under Section 12 of the contract labour (Regulation and Abolition) Act 1970 within 

30 days of award of contract. As per the Contract Labour Rules 1975, the 

Contractor should disburse the wages of the contract labours in the presence of 

authorized representative of the Principal Employer and it should be certified that 

the amount so paid as wages by such representatives as furnished below: “Certified 

that the amount shown in Column No. has been paid to workmen concerned in my 

presence.” The wages of contract labour should not be less than that of minimum 

wages prescribed by the Minimum Wages Act for Contract labour. 

 

15.0. LIABILITY FOR ACCIDENTS TO PERSONS: The Contractor shall 

indemnify and save harm to the TNPGCL against all sections, suits, claims, 

demands, cost of expenses arising in connection with injuries suffered, prior to the 

date when the works or plant shall have been taken over, by person employed by 

the Contractor or his sub- contractor on the works whether under the general law 

or under the workmen’s compensation Act 1923, or any other statute in force on 

the date of the contract, dealing with question of liability of employer for injuries 

suffered by employees and to have taken steps properly to insure against any 

claims there under. On the occurrence of an accident which results & in the death 

of the workmen employed by the Contractor or which is due to the contract work 

and of so serious as to be likely to result in the death of any such workmen, the 

Contractor within 24 hours of happening of such accident intimate in writing to the 

concerned Engineer and such officers required by the provision of the Workmen’s 

Compensation Act the fact of such accident. The Contractor shall indemnify TANG 

against all loss or damage sustained by TNPGCL resulting directly or indirectly from 

his failure to give intimation the manner aforesaid including the penalties or fines, if 
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any payable by TNPGCL as a consequence, of the TNPGCL's failure to give notice 

under the Workmen's Compensation Act or otherwise to conform to the provisions 

of the said Act in regard to such accident. In the event of any claim being made, or 

action brought against the TNPGCL involving the Contractor and arising out of the 

matters referred to and in respect of which the Contractor is liable under clause, 

the Contractor shall be immediately notified thereof, and he shall with the 

assistance, if he so require, of the TNPGCL but at the sole expense of the 

Contractor, conduct all negotiations for the settlement of the same or any litigation 

that may arise there from. In such cases, the TNPGCL shall, at the expense of the 

Contractor, afford all available assistance for any such purpose. In the event of an 

accident in respect of which compensation may become payable under Workmen’s 

Compensation Act VII of 1923 and any subsequent amendment thereof whether by 

the Contractor, or by TNPGCL, as principal it shall be lawful for the Engineer to 

retain out of money due and payable to the Contractor such sum or sums of money 

as may be in the opinion of the said Engineer be sufficient to meet such liability. 

The opinion of the Engineer shall be final in regard to all matters arising under this 

clause and will not be subject to any arbitration.  Liability for damage or loss to 

third party including inspection officers due to act of the Contractor or his sub-

contractor connected with the execution of the contract shall be fully borne by the 

Contractor. The Contractor shall maintain such detailed records to furnish 

information regarding entertainment and discharge of all workmen employed under 

this contract as to be adequate for the timely and full settlement of claims under 

the Workmen's Compensation Act. All cases of accidents or injuries shall be 

reported to the Engineer with all the full details required for the settlement under 

the Workman’s Compensation Act. Liability for damages or loss to third party 

including inspection officers due to act of the CONTRACTOR or his SUB-

CONTRACTOR connected with the execution of this contract shall be fully borne by 

the CONTRACTOR. The CONTRACTOR shall maintain such detailed records to 

furnish information regarding entertainment and discharge of all workmen 

employed under this contract, which are adequate for the timely and full settlement 

of claims under the Workmen’s Compensation Act. All cases of accidents or injuries 

shall be reported to the ENGINEER with full details required for the settlement 

under the Workmen’s Compensation Act. The Contractor should report about all 

accidents within 24 hours to the Assistant Engineer of TNPGCL in the preliminary 

accident form. He should furnish other particulars such medical certificates, wage 

particulars, fitness, etc., in due course without delay.  

 

16.0. NEGLIGENCE: If the Contractor shall neglect to execute the work with due 

diligence and expedition, or shall refuse or neglect to comply with any reasonable 

orders given to him in writing by the Engineer in connection with the work or shall 

contravene the provision of this contract, the TNPGCL may give seven days notice 

in writing, to the Contractor to make good the failure, neglect or contravention 

complained of any should the Contractor fail to comply with the notice within the 

reasonable time from date of service thereof in the case of failure, neglect or 

contravention capable of being made good within that time or otherwise within 

such time as may be reasonably necessary for making it good, then and in such 
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case, the TNPGCL shall be at liberty to employ other workmen and forthwith 

perform such work as the Contractor may have neglected to do, or if the TNPGCL 

shall think fit, it shall be lawful for him to take the work, wholly or in part off the 

Contractor’s hands and re-contract at a reasonable price with any other person or 

persons or provide any other materials, tools and tackles or labour for the purpose 

of completing the work or any part thereof and in  that event the TNPGCL shall, 

without being responsible to the Contractor for the fair wear and tear of the same, 

have the free use of all the materials, tools, tackles, or other things which may be 

on the site for use at any time in connection with the work to the exclusion of any 

right of the Contractor over the same and the TNPGCL shall be entitled to retain 

and apply and balance which may be otherwise use to the contract by him to the 

Contractor or such part thereof as may be necessary to the payment of the cost of 

executing such work as aforesaid. If the cost of executing the work as aforesaid 

shall exceed the balance due to the Contractor and the Contractor fails to make 

good the deficit, the said materials, tools, tackles, construction plant, or other 

things which are the property of the Contractor may be seized and sold by the 

TNPGCL and the proceeds applied towards the payment of such differences and the 

cost of and incidental to such sale. Any outstanding balance existing after crediting 

the proceeds of such sale, shall be paid by the Contractor on the certificate of the 

Engineer, but when all expenses, costs, and charges incurred in the completion of 

the work are paid by the Contractor, all such materials, tools tackle, or other things 

remaining unused to be removed by the Contractor. The actual difference in price 

where ever the TNPGCL gets executed through other agencies at a higher rate is 

payable by the contractor to TNPGCL.  

 

17.0. LIABILITY FOR DAMAGE TO WORKS OR PLANTS:  

The Contractor shall during the progress of the work properly cover up and 

protect the work and plant from injury by exposure to the weather and shall take 

every reasonable proper, timely and useful precaution against accident or injury to 

the same from any cause and shall be and remain answerable and liable for all 

accidents or injuries there to which until the same, be or be occasioned by the acts 

or omissions of the Contractor or his workmen or his sub-contractors and all losses 

and damages to the works or plant arising from such accidents or injuries as 

aforesaid shall be made good in the most complete and substantial manner by and 

at the sole cost of the Contractor and to the reasonable satisfaction of the Engineer. 

Such loss or damage happen to units of works or plant or materials failing outside 

the scope of this contract and due to the contract, those shall be replaced or 

compensated for by the Contractor to the satisfaction of Engineer. In the case of 

loss or damage to any portion of the work occasioned by other causes, the same 

shall, if required by the TNPGCL be made good by the Contractor in like manner but 

at the cost of the TNPGCL at a price to be agreed between the contractor and the 

TNPGCL and the TNPGCL shall pay to the Contractor the contract value of the 

portion of the work so lost or damaged or any balance of such contract value 

remaining unpaid as the case may be. Until the work shall be deemed to be taken 

over as aforesaid, the Contractor shall also be liable for and shall indemnify the 

TNPGCL in respect of all damage or injury to any person or to any property of the 
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TNPGCL or of others occasioned by Act of the Contractor or his work men or his 

sub-contractors or by defective design, work or material but not due to cause 

beyond his reasonable control. Provided that the Contractor shall not be eligible 

under the contract for any loss of profit or loss of contracts or any claims made 

against the TNPGCL not already provided for in the contract, nor for any damage or 

injury caused by or arising from acts of the TNPGCL or of others (save as to 

damage by fire, as hereinafter provided) due to the circumstances over which the 

Contractor has not control nor shall his total liability for loss, damage or injury 

exceed the total value of the contract.   

 

18.0. SUSPENSION OF WORK: 

 The Engineer may from time to time by direction in writing for any valid 

reasons, without in any way vitiating this contract, direct the Contractor to suspend 

the work or any part thereof at such time or times and for so long as the Engineer 

may deem desirable, and the Contractor shall not, after receiving such written 

notice proceed with the works therein ordered to be suspended until he shall have 

received written notice or authority to the effect from the Engineer. The Contractor 

shall not be entitled to claim from the TNPGCL compensation for any loss or 

damage sustained by him by reason of the suspension of works as aforesaid. No 

compensation shall be payable for idle labour, staff and machinery (hired or 

otherwise) due to occasional power failure or any causes beyond the control of 

TNPGCL and for prearranged shutdowns in electricity supply for which prior notice 

may be given. 

 

19.0. DEATH, BANKRUPTCY ETC:  

If the Contractor, shall die or commit any act of bankruptcy or being a 

Corporation commence to be wound for reconstruction purposes or carry on its 

business under a receiver, the executors, successors or other representatives in law 

of the Estate of the Contractor or any such receiver, liquidator or any person in 

whom the contract may become vested, shall forthwith give notice thereof in 

writing to the TNPGCL and shall for one month, during which he shall take all 

reasonable steps to prevent a stoppage of the works, have the option of carrying 

out this contract subject to his or their providing such guarantee as may be 

required by the TNPGCL but not exceeding the value of the work for the time being 

remaining un-executed. In the event of stoppage of the works, the period of the 

option under this clause shall be fourteen days only. Provided that, should the 

above option be not exercised, the contract may be terminated by the TNPGCL by 

notice in writing to the Contractor, and the same power and provisions reserved to 

the TNPGCL in the proceeding clause on the taking of the work out of the 

Contractor’s hands shall immediately become operative. 

 

20.0. NOTICES: HOW TO BE GIVEN:  

Whereas legal or other notice or any other documents is to be given to or served 

up to the Contractor it shall be deemed to be duly given or served, if it shall have 

been either delivered to him personally or to his recognized agent (including in the 

case of the company the Secretary of such company) or delivered at or sent 
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through the post addressed to the contractor at the contractor's office in the site or 

sent through the post addressed to the last known place of business or abode of 

the Contractor or in the case of a Company to its Registered Office and in the case 

of a firm of Contractor notice or other documents, which shall be so given to or so 

served on any one of the partners in such firm, shall be deemed to have been given 

to or served on all of them.  

 

21.0. SPECIAL CONDITIONS TO BE FOLLOWED REGARDING 

ENVIRONMENTAL ANGLE:  

The labourers should be instructed to follow Thermal Station rules. Any failure to 

observe and obey these rules will be a serious offence and the labour will be 

expelled from worksite.  

      

-------- 
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SECTION VII 

TECHNICAL SPECIFICATION 

1.0 TECHNICAL DETAILS OF ASH HANDLING SYSTEM  

Operation and maintenance of Ash Handling System (Mechanical & Electrical) 

excluding the ash water recovery system at NCTPS Stage III for a period of one year 

from the date of taking over of site. 

The Ash Handling System consists of Dry Bottom ash, Dry Fly ash. To achieve 

the full load of 800MW, about 9,000 MT to 10,000 MT of coal has to be burnt per 

day. The average Ash content in Indian coal and imported coal is about 30% to 

40%. 

 The ash generated per day is 4000MT, out of which 80% (3200MT) will be dry 

fly ash and 20% (800MT) will be dry bottom ash. The dry fly ash and dry bottom ash 

are continuously evacuated by the Pressurized dense fly ash conveying system and 

Pressurized Bottom Ash handling system. 

SL.NO NAME OF THE EQUIPMENT 

Quantity in 

Service for both 

Units 

DRY FLY ASH HANDLING SYSTEM 

1 Transport Air Compressor and its accessories  6 Nos. 

2 After cooler of TAC 4 Nos. 

3 Drier in TAC 6 Nos. 

4 Air Receiver 4 Nos. 

5 Vacuum pump and its accessories 9 Nos. 

6 Instrument Air Compressor and its accessories 4 Nos. 

7 Blower in ESP and its accessories 3 Nos. 

8 Drain sump pump 6 Nos. 

     9 Buffer hopper and its equipment and auxiliaries 6 Nos. 

10 ESP Hoppers 96 Nos. 

11 Air pre heater hoppers 6 Nos. 

12 Dust conditioner 2 Nos. 

13 Telescopic spout chute assembly 2 Nos. 

15 Blower in silo and its accessories 3 No's 

16 Fly ash conveying  pipe lines  4.11 km 

17 Fly ash silo of 2520 MT capacity and its equipment 2 Nos. 
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18 Seal water pipe lines 1.2KM 

19 Seal water pump and Filter water pump  4 Nos 

DRY BOTTOM ASH HANDLING SYSTEM 

1 Primary Stainless Steel Belt Conveyor (SSBC) 1 No. 

2 Secondary Stainless Steel Belt Conveyor (SSSBC) 1 No. 

3 Clinker Grinder  2 Nos. 

4 Tertiary Stainless Steel Belt Conveyor  1 No. 

5 Jaw crusher 2 set 

6 Intermediate Surge Hopper (ISH) and its equipment 1 No. 

7 

Drive Power Pack for Primary,  Secondary and 

Tertiary Stainless Steel Belt Conveyors and Jaw 

crusher  

2 Nos. 

8 

Power Pack for Chain Tensioning of Primary,  

Secondary and Tertiary Stainless Steel Belt 

Conveyors 

2 Nos. 

9 ISH, Hammer Mill, Vibrator and its drive, Target box  1 No. 

10 ISH Air lock Vessels 4 Nos. 

11 ECO Hopper Air lock Vessels 4 Nos. 

12 Economiser Hoppers and its connected pipe lines 4 Nos. 

13 Quenching Nozzles 8 Nos. 

14 Flushing Nozzles 8 Nos. 

17 Dust conditioner Pumps 2 Nos. 

18 LP seal water pumps  2 Nos 

20 Drain Sump Pumps 2 Nos. 

21 
Bottom ash silo of 1800 MT capacity and its 

equipments 
1 No. 
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AHP-Transport Air Compressor HT-6.6kV motor list 

S.no. Motor Location kW/kVA 

1 BAHS TRANSPORT AIR 

COMPRESSOR- 4 Nos. 

COMPRESSOR HOUSE 

BLDG 

400 each 

2. FAHS TRANSPORT AIR 

COMPRESSOR - 6 Nos 

COMPRESSOR HOUSE 

BLDG 

280 each 

AHP - Transport Air Compressor LT motor list 

S.no. Motor Location kW/kVA 

1 Coarse Ash TAC – 2Nos. COMPRESSOR HOUSE 

BLDG 

160 each 

2 AHP Instrument Air              

Compressor– 4 Nos. 

COMPRESSOR HOUSE 

BLDG 

160 each 

3 ESP Fluidizing Blower – 3 Nos. COMPRESSOR HOUSE 

BLDG 

15 each 

AHP Vaccum Pump House LT motor list 

S.no. Motor Location kW/kVA 

1 Vacuum Pump – 9 Nos. VACCUM PUMP HOUSE 90 each 

2. Drain Sump Pump At Vacuum 

Pump Area – 2 Nos. 

 

VACCUM PUMP HOUSE 15 each 

AHP BA system LT motor list 

S.no. Motor Location kW/kVA 

1 Hydraulic Power Pack.1 Motor - 2 

Nos. 

BA AREA 5.5 each 

2 Dust Conditioner BA Silo BA SILO AREA 18.5 

3 Rotary Vane Feeder (RVF) For 

Moist Unloading at BA Silo 

BA SILO AREA 5.5 

4 RVF For Dry Ash Unloading at BA 

Silo 

BA SILO AREA 5.5 

5 RVF For Jet Pump Unloading at 

BA Silo – 4 Nos. 

BA SILO AREA 3.7 each 
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6 BA Silo Blower – 2 Nos. COMPRESSOR HOUSE 

BUILDING 

45 each 

10 Hammer Mill – 1 Nos. Intermediate BA Surge 

Hopper 

75 each 

11 Single Roll Crusher – 1 Nos. Secondary Conveyor tail 

end top 

30 each 

12 Hydraulic Power Pack.2 Motor            

– 2 Nos. 

Tertiary Conveyor Front 5.5 each 

17 Oscillating Screen -1 No. Intermediate BA Surge 

Hopper 

5.5 each 

18 Primary, Secondary Steel Belt 

Motors - (VFD ) - 2 Nos. 

CONVEYOR DISCHARGE 

SIDE 

15 each 

19 Primary, Secondary, Tertiary 

Clean out Conveyor Motors - 3 

Nos. 

CONVEYOR DISCHARGE 

SIDE 

2.2 each 

20 Tertiary Steel Belt Motor THIRD BELT CONVEYOR 

DISCHARGE SIDE 

       18.5 

AHP FA SILO - LT motor list 

S.no. Motor Location kW/kVA 

1 Ash Conditioner FA Silo – 2 Nos. FA SILO AREA 18.5 each 

2 RVF For Moist / Dry Ash 

Unloading At FA Silo – 4 Nos. 

FA SILO AREA 5.5 each 

3 Drain Sump Pump – 2 Nos. FLY ASH SILO AREA 7.5 each 

AHP Power DB list 

1 PDB-64 @ AHP COMPRESSOR HOUSE PC 1.0 

2 PDB-65 @ AHP SWITCHGEAR BLDG PC 1.0 

3 PDB-66 @ ASH WATER PUMP HOUSE PC 1.0 

4 PDB-67 @ AHP SWITCHGEAR BLDG PC 1.0 

5 PDB-68 @ AHP SWITCHGEAR BLDG PC 1.0 

6 PDB-69 @ AWRS PH PC 1.0 
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Control Panel list 

S.No. Panel Description Total Quantity 

1 Local Control panel 15 

2 SCLCP 3 

3 Hydraulic oil station control 

panel 

2 

4 Drain Sump Pump panel 2 

5 Steel Belt Control panel 3 

6 FA silo Unloading panel 2 

7 Oscillating Screen Control 

panel 

1 

8 Primary Crusher  Control 

panel 

1 

9 'Secondary Crusher  Control 

panel 

1 

  30 

 

Sl.No. Equipments(Including AWRS) Scope 

1 6.6kV PANELS           Make: ABB 1 set 

2 415V PANELS          Make: L&T 3 set 

3 TRANSFORMERS  

 
11/6.9KV AHP AUX.TRANSFORMER-1 (3000kVA)                                                                            

Make: Voltamp 
1 

 
11/6.9KV AHP AUX.TRANSFORMER-2 (3000kVA)                                                                            

Make: Voltamp 
1 

 

11/0.433KV ASH SLURRY AND ASH CLARIFIER TRANSFORMER-

1   (2500kVA)                                                                            

Make: Voltamp 

1 

 

11/0.433KV ASH SLURRY AND ASH CLARIFIER TRANSFORMER-

2   (2500kVA)                                                                            

Make: Voltamp 

1 
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11/0.433KV BA/FLY ASH  TRANSFORMER-1  (2500kVA)                                                                            

Make: Voltamp 
1 

 
11/0.433KV BA/FLY ASH  TRANSFORMER-2  (2500kVA)                                                                            

Make: Voltamp 
1 

 11/0.433 AWRS Transformer 1 

4 CABLE  

 i)11KV AL XLPE ( 1CX240 sq.mm.) 6462 

 ii) 6.6 kV AL XLPE (3c x 95 sqmm) 1862 

 iii)LT Cables (Various Sizes) 43037 

 iv)Control cables 22004 

5 Welding DB 1 

6 Main Lighting Distribution board 1 

7 DCDB 1 

8 220 V Battery Charger 2 

9 220V Battery bank (108 cells per Battery bank) 2 

10 NGR 2 

 

S.No. Switchgear name No. of panels 

1 6.6kV HT panel 11 

2 AHP PMCC 1 36 

3 AHP PMCC 2 35 

 

      2.0 SCOPE OF WORK 

WORKS GENERAL: The contractor should carry out Operation and 
maintenance of Ash Handling System (Mechanical & Electrical) excluding the 
ash water recovery system at NCTPS Stage III for a period of one year from 
the date of taking over of site. 

A) CONTRACTOR'S SCOPE OF WORK: 

I ) The Contractor shall Operate & Maintain the Ash Handling 
System as per the conditions specified in this tender specification. The 
following are the scope of the contract. 

The Contractor should operate the plant as per the mode of 
operation described in the operation manual. 
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The Contractor's Overall Engineer/Shift Engineer should collect 
details from Engineer-In-charge and co-ordinate with TNPGCL. 

The Contractor should have to engage required Engineers/Workers 
for plant operation and maintenance of Ash Handling System of NCTPS-III 
(As per the annexure-IX). 

The Contractor shall do the routine maintenance of the individual 
equipment and the system requirement and attend all breakdowns then & 
there by his staff as per the instruction of the Engineer in charge. 

The Contractor shall do the routine inspection and periodical 
Inspection of individual equipment such as Fly ash convoying pipe and 
Transport air conveying pipes as per maintenance manual & ISO 
procedures. 

The Contractor should provide a Senior Shift Engineer for overall 
co-ordination for operation and maintenance and area wise subordinate 
shift engineers per shift. 

The required technical and non-technical staff to be provided by 
the Contractor as per the requirements of TNPGCL & for the effective 
operation and maintenance of the Ash Handling System which includes 
complete routine, periodical and breakdown maintenance. 

The Contractor has to carry out the works as per the instructions of 
the Engineer-in charge. 

The contractor has to take group insurance (Workmen 
Compensation) for all their staff and comply with all labour/EPF/ESI rules as 
applicable. 

The Contractor has to follow all the Safety Rules. 

The contractor has to follow the rules and regulations as per the 
Factory Act. The contractor has to keep himself apprised and be thoroughly 
conversant with the rules and regulations of TNPGCL, Pollution, 
Environment and other related Agencies. He should Co-ordinate with all the 
agencies for proper execution of Contract. 

All the men and materials required for the work should be arranged 
by the contractor. 

All the area surrounding the equipment should kept be clean and 
neat. 

No transporting facility will be provided by the TNPGCL. 
Transportation of materials from stores to site is in the scope of the 
contractor. 

All the required Tools & Plants are to be arranged by the 
contractor. 

All breakdown works should be carried out after getting proper 
permission /Line Clear from the Engineer-in-charge/Control Room Operator. 
All breakdown works should be taken up immediately without any delay. 

Necessary labour license has to be arranged by the contractor. 

The devolution of scrap materials to NCTPS-III Stores shall be 
made by the Contractor during the execution of O &M works. 
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The workmen compensation due to any accident has to be borne 
by the contractor and carry out operation and maintenance of the plant so 
that TNPGCL and their officials are indemnified against any lapses on safety 
regulations. 

The contractor should not engage women workers during night 
hours.(except Control room) 

Routine and statutory maintenance required for the Electrical 
Equipment shall be carried out by the contractor and the proper Qualified 
and trained staff should be posted by the contractor for these areas of 
works. 

During shutdown/Annual Overhauling/Breakdown the chocked de-
ashed fly ash from ESP hoppers, Air pre-heater hoppers, Eco hoppers and 
dry ashes from Primary, secondary and tertiary SSBC and spillage should be 
cleared then & there by loading, transporting and dumped at the respective 
areas as per the direction of Engineer In charge. 

After completion of work, the men and materials should be cleared 
completely from the work spot. 

If any damages occur to the TNPGCL properties by the contractor 
or by his workmen the contractor has to rectify/replace the damaged 
equipment at his own cost without delay. 

During the annual overhaul period kept the running equipment’s 
both Mechanical and Electrical system in healthy condition before light up of 
unit by replacing the worn-out spares. 

Regular consumables like fasteners, bearings, welding electrodes, 
cutting gas, clamps, cir-clips, screws, gaskets, cleaning agents, cotton 
waste, insulation tape, Teflon tape, thread sealant tape, adhesives, sprays, 
leakages sealants (like Anabond-666 or Sealastic), Emery sheets etc., are 
under the scope of the contractor. 

Regular toping of lubricants (oil & grease) in the gear boxes, 
hydraulic drive motor chambers, IAC, TAC, fluid coupling lies under the 
contractor scope. 

All related consumables required for all the operation of equipment 
at all locations of Dry Bottom Ash System, dry fly Ash system has to be 
arranged by the contractor in advance so as to avoid delay in works. 

Adequate Mechanical staff operation, Routine & Breakdown 
maintenance should be deployed in the following locations. 

1. Bottom Ash Hopper, Primary transport and Secondary 
transport conveyor area. 

2. Tertiary Transport Conveyor, Milling, Vibrating screen and 
Eco hopper area 

3. Bottom Ash & Fly Ash Silo area 
4. Transport Air Compressor House & Vacuum pump house & 

PDFAC System House 
5. APH,DUCT & ESP Hoppers 
6. PLC Room 
7. Seal water pump @ Filter water pump house  
8. Seal water pump @ AHP pump house 
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The contractor should clean all sumps / tanks such as drain pump 
sump,  ash water tank & ash slurry disposal tank etc.,   

Adequate Electrical staff for operation, Routine & Breakdown 
maintenance should be deployed in the following locations. 

1) Compressor House area,  

2) Vacuum pump house area,  

3) Fly and Ash slurry pump house area,  

4) Bottom ash handling and silo area,  

5) Main P.L.C control room. 

 

Cleaning the breather and the replacement of silica gel periodically. 

Vibration and Temperature variation to be checked by observation. 

Measuring earth pit resistances and strengthening the earth pit value by 
suitable materials such as bentonite powder, charcoal. The materials are in 
contractor scope. 

The Transformer should not be damaged during dismantling and erection at 
the plinth. 

Greasing of bearings set at regular intervals as per OEM guidelines or as 
directed by Engineer in-charge. (Grease supply is in the contractor’s scope). 

Terminal block to be replaced if there is any damages in switchgears, JB’s, 
PLC panels, EPB, Marshalling boxes etc. 

All light fittings of indoor & outdoor of AHP area including street light up 
should be maintained. 

Measuring IR value, winding resistance, Inductance by using respective 
meters during inspection/ Re-commissioning. 

Routine and statutory maintenance required for the Electrical Equipment shall 
be carried out by the contractor and the proper educated staff should be engaged 
by the contractor for these kinds of works. 

All LT and HT Motors including overhauling, rewinding, replacements, 
cleaning, checking, repair and replacement of lubricating oil or grease, bearings, 
vibrations, terminal connections, control and power circuits, tightness of power 
cable terminations, insulation, winding resistance and inductance, interlock and 
trip circuit, abnormal sound, winding and bearing temperature, circuit breakers 
operations, earth connections, control and power cable laying and jointing, safety 
requirements, shock pulse monitor, temperature measurements, vibration 
measurements, end lead replacement, overhauling etc., shall be in the contractor's 
scope as per the break down maintenance schedule. 

Preparing all reports in the prescribed formats pertaining to HT/LT 
Transformers, HT/LT Motor, HT/ LT Circuit Breakers and Bus duct, LT Modules, 
Local panel, Local push buttons and other relevant equipment etc. 

Providing necessary man power, tools and tackles for the maintenance of          
transformers and auxiliaries. 

All the supervisors should have 'C' license and skilled electricians should have 
either B or C license to carry out the maintenance work in the entire electrical 
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system. Contractor should have either EA or ESA license to carry out any addition, 
modifications, defect rectification works in the electrical system. 

The contractor shall arrange necessary tools and tackles like measuring 
instruments such as Megger (HT and LT ), Multimeter, Tongs Tester (AC and DC 
in all ranges),Motor checker, micro ohm meter, phase sequence meter , Earth 
tester etc., for routine, preventive and breakdown maintenance 

For regular maintenance work, regular consumables & tools such as emery 
roll, sand paper, commutator, cleaner, necessary insulation tape, cotton waste, 
cotton cloth, petrol, kerosene, diesel rustoline, WD 40, lugs of all sizes, soldering 
iron, de soldering pump, brazing torch lead, crimping tool for all ranges, blower, 
vacuum cleaner, welding sockets, 24 V hand lamp with transformer and all 
cleaning elements etc., shall be in the Contractors scope. 

The contractor should take care of the safety for men and machinery. For that 
the contractor should arrange the required earth rods, hand gloves, fuse pullers, 
torch lights and insulated tools etc. 

All power and control wiring modifications, replacement of any part or spare, 
any type of temporary arrangements for any requirement is there in maintenance 
contractor's scope. 

Filled log book signed by the supervisor should be submitted to TNPGCL 
Engineers daily and taken back. However the completed log book should be 
handed over to TNPGCL for future reference. 

Maintenance of all records should be as per NCTPS-III prescribed format. 
Transformer oil BDV Oil Acidity, Earth resistance, Equipment List, HT Motors IR, 
PT and Dielectric absorption facto, History of equipment, list of authorized  
persons, checklist for all equipment, PM schedule month wise, yearly, analysis 
of breakdown etc., All above are to be maintained in chronological  order as a 
part of CEIG requirement. 

1.  Maintenance of all the field instrumentation, control system, control 

panel, PLC and which includes preventive, routine maintenance, repair, 

new  installations (For replacement and Improvement jobs),Routine, 

Non routine calibrations, trouble shooting, dismantling, fabrication, 

mounting, lubrication, covering cleaning, checking and replacement, 

addition, deletion of instrumentation process connections, cable testing, 

removing, laying (whenever required) with conduit, tray and painting of 

instruments (whenever required) etc., and maintaining track, record of all 

the activities as per NCTPS-III prescribed format.   

2.   All the above-mentioned jobs are to be carried out by the contractor and 

the activities are to be supervised, executed professionally by responsible 

Engineer, In charge of maintenance agency. TNPGCL will not provide any 

supervision. 

3.   Any failure, breakdowns to be attended and rectified by the contractor 

immediately, without affecting preventive maintenance jobs. For which 

additional man power requirement to be taken care by contractor. Detailed 

analysis report on failure, breakdown should be submitted to TNPGCL by 

contractor within two days and required corrective measures to be done 

immediately to avoid recurrence of the same. 

4.  All the jobs related to PLC Systems are to be carried out by the contractor 
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as per the guidance of TNPGCL Engineers. 

5.   Contractor has to arrange temporary electric power supply with DG set for 

remote area, air supply, lighting, working platform (whenever required), 

scaffolding arrangements, ladder, lifting and shifting arrangements etc., to 

execute all the above mentioned activities lies in contractor scope.  

6.   Inspection and testing of new equipment, instruments are to be done by  

          contractor. 

7.   Contractor must be equipped with all the tools, tackles, tubing and 

instrumentation tools and field testing equipment. And the periodic test 

certificates for the tools, tackles, field testing to be submitted. 

8.   Contractor should be equipped with minimum following field test/ 

calibrating instruments from the date of commencement of contract. 

    a) Multimeter (Industry approved ) - 41/ 2 Digits - 2Nos ,  

           3 1/2 Digits - 2 Nos. 

b) Megger- 500V -2Nos, 300V- 1 No, 5000V-1 No. 

c) Clamp Meter – 1 No. 

d) Temperature Calibrator- 1 No. 

9.   Daily, Weekly, Monthly, Field checklist and Periodic Maintenance Check list 

to be maintained by the contractor .PM Schedule to be made and to be 

followed from the first day of commencement of contract. (Present PM 

Schedule will be given by TNPGCL for reference. Contractor should have 

minimum man power for electrical and instrumentation (Weekly off not 

considered) and records.  

10.   Man power shall be available round the clock 24 hrs on all days including 

Sunday and all holidays (including National holidays) for the entire contract 

period  

II)  Disposal of ash: 

The contractor has to execute the works for continuous evacuation and 

disposal of dry fly ash from ESP Hoppers and Air Pre-heater Hoppers, dry 

bottom ash from Bottom Ash Hoppers, Economizer hoppers and continuous 

evacuation of Fly ash silos – 2 Nos. and Dry Bottom Ash Silo– 1 No. as and 

when required. 

     III) Operation for Ash Handling System of NCTPS III 

The contractor should engage staff for Operation work for following area. 

1. Bottom Ash Hopper, Primary transport and Secondary transport conveyor 
area. 

2. Tertiary Transport Conveyor, Milling, Vibrating screen and Eco hopper 
area 

3. Bottom Ash & Fly Ash Silo area 
4. Transport Air Compressor House & Vacuum pump house 
5. APH,DUCT & ESP Hoppers 
6. PLC Room 
7. Seal water pump @ Filter water pump house  

8. LP Seal water pump @ AHP pump house 
 



49 

 

 

IV.) Routine maintenance & statutory maintenance required for the following                 

  equipments of Fly ash system:  

                The Contractor should carry out the following:  

1. Check all the running equipment during evacuation of ash to ensure 

compliance with recommended parameters. 

2. Check all the running parameters during evacuation of ash and ensuring 

healthiness. 

3. Check the heater elements and fluidizing pads and to ensure free flow of 

ash from each ESP hoppers to ash conveying pipelines. 

4. Change over to alternate route if required for smooth evacuation of ash 

through switch valves. 

5. Manual poking of individual hopper of ESP, APH & Eco., to clear the 

chocked hoppers. 

6. Manual cleaning of individual hopper due to fault on the part of 

Contractor and subsequent cleaning of accumulated ash in the area 

carried out by the contractor. 

7. Ensure that the hoppers are completely empty in every shift. 

8. Permissive and interlock protection to be checked for healthiness.  

9. Isolation of equipment in respect of Mechanical & Electrical system by 

obtaining the proper Line Clearance. 

10. ESP fields status should be maintained at maximum level by monitoring 

and ensuring continuous evacuation of fly ash from the ESP hoppers, Eco 

Hoppers, Duct Hoppers and APH hoppers. 

11. Standby equipment should be made available in healthy condition and 

unnecessary equipment should not be kept in running condition.  

12. Ensure that Instrument air should be made available continuously and 

should be free from moisture for smooth operation of pneumatic 

equipment. 

13. Regular cleaning of equipment (Rotary & Stationary) and working areas 

including removal of scraps. 

14. All equipment in fly ash silo area should be ensured compliance with the 

recommended parameters and healthiness.  

15. Ash level in fly ash silo should always kept in minimum level either by 

unloading to closed trucks / Open Truck. 

16. Always keep the area below fly ash silo clean and neat and manual 

cleaning of spillage ash due to mal function of equipment by                 

the contractor. 

17. Ensure that the transport air is made available continuous for ash 

conveying and should be free from moisture to avoid the line chock.  

18. Bag filter in buffer hoppers and vent filter in silo top should be purged 

properly and ensure healthiness in every shift. 



50 

 

 

 

19. Routine changeover of the running equipment with standby equipment 

as recommended by the OEM of equipment in the presence of TNPGCL 

Engineers and a register to be maintained.  

20. All other routine maintenance & statutory maintenance as directed by 

field TNPGCL engineer. 

V.  Routine maintenance & statutory maintenance required for the  

following equipments of Bottom Ash Hopper area. 

The Contractor should carry out the following: 

1. Check all the running equipment during evacuation of Bottom ash to 

ensure compliance with recommended parameters and its healthiness.  

2. Ensure continuous running of SSBCs and ISH and its equipments for 

continuous evacuation of Bottom Ash to Bottom ash Silo. 

3. The Standby Clinker Grinder and other standby equipment should be 

kept in healthy condition and should be positioned and put into service as on 

when required. 

4. Ensuring 4 Nos. Economizer hopper emptiness once in a shift / as 

per requirement. Clearing of economizer hopper choke and cleaning of ash 

due to poking. Manual cleaning of economizer hopper as and when required.  

5. Maintaining continuous ash flow from economizer hopper to ISH. 

Checking of economizer hopper status at regular intervals. 

6. Checking of operational parameters like oil level, pressure developed 

and oil leak if any and immediately attending of oil leak, toping up of oil in 

Power Pack for Stainless Steel Belt Conveyors, Power Pack for Jaw Crusher 

and Chain Tensioning Power Pack in each shift. 

7. Checking of healthiness of drive Motor for SSBC and ensuring of 

smooth running of SSBC.  

8. Checking and ensuring of chain tension in Cleanout conveyors. 

9. Maintaining cleanliness at Bottom Ash Hopper area and Economizer 

hopper area. Any ash accumulate in any area of bottom ash hopper or 

economizer hopper or any other areas due to the fault of operation in bottom 

ash system/ sub-system is to be cleaned by contractor itself. 

10. Starting/ Stopping of any equipment or any system / sub-system of 

Mechanical, Electrical or any other assistance is to be provided from operation 

side as per requirement of maintenance work after getting the proper Line 

Clearance. 

11. Checking of interlocks, permissive and safety protections of system / 

sub-systems. 

12. Isolation of any single equipment or stream or system / sub-systems 

of Mechanical, Electrical or PCI as per requirement of maintenance purpose or 

any other requirements after getting the proper LC. 
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13. Routine changeover of the running equipment by standby equipment 

as recommended by the OEM of equipment in the presence of TNPGCL 

Engineers and register to be maintained. 

14. Ensure continuous running of Dust conditioner pump and LP Seal 

water Pumps. 

15. The standby of the sump drain pump,  Dust conditioner pump and LP  

Seal water Pumps should be kept in healthy condition and should be in 

position to put in to service as on when required  

16. All other routine maintenance & statutory maintenance as directed 

by field TNPGCL engineers. 

VI. Routine maintenance & statutory maintenance required for the 

following Electrical equipments of Fly ash, Bottom ash, Ash slurry area.  

The Contractor should carry out the following: 

1. 6.6 KV & 414 V Switchgears for Transport air compressor pump house, 

Vacuum pump house, Bottom Ash Silo, AHP pump house. Lighting panel, Local 

panel, Annual testing of all types of Relays, Circuit breakers and meters. 

2. HT motors (3 phase/6.6 KV) and LT motors (3 phase/440 V) of various 

capacities. 

3. HT Breakers (6.6 KV ) and LT Breakers (3 phase/440 V)  of various 

capacities 

4. LT Supply Modules (3 phase / 440 V) of various capacities. 

5. HT/LT Power transformers and Bus duct of various capacities. 

 

6. HT (6.6 KV & 11 KV), LT (440 V), Power cables of various sizes, types 

including HT power cable from Unit Switch Gear to AHP Power Transformers, 

including cable dressing and provision of required clamps wherever necessary and 

HT power cables (6.6 KV) from Switchgears to  HT motors (TAC, Slurry) and LT 

cables from AHP Switchgears to LT motors, local panels and all lighting cables. 

HT/ LT bus ducts from power transformers to respective HT/LT panels. 

7.  All control cables, instrumentation cables of various sizes, types 

including cable dressing and provision of cable clamps wherever necessary. 

8. Programmable Logic Control system (with related equipment such as 

processor, Input / Output modules etc., ), Uninterrupted Power Supply system 

with battery equipment, all type of Lightings in AHP (indoor and outdoor), Ash 

conveyor auxiliaries, Fly ash and Bottom ash such as various types of Limit 

switches, Level switches, level transmitter, Solenoid valves, Pressure switches, 

etc,. and air conditioning Electrical equipment, SCADA screen. 

9. Maintenance of all earthing system in Ash Handling Plant area. 

10. Routine and periodical maintenance of electrical Hoist in various location 

of AHP TAC pump house, Vacuum pump house, AHP pump house and Passenger 

Lift in fly ash silo. 
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11. All HT/LT Motors releasing of motor, replacing & overhauling of DE/NDE 

Bearings, Metalizing of collar and end shields, Lifting and fixing of motor, including 

cleaning, repair and replacement of lubricating oil or grease, vibrations, terminal 

connections, tightness of power and control cable terminations, insulation 

resistance, winding resistance and inductance, cooling system, abnormal sound, 

winding and bearing temperature, earth connections, control and power cable 

laying and jointing, safety requirements, temperature measurements, vibration 

measurements, replacement of damaged parts, PBs, TB loops, testing & 

commissioning etc., shall be in the  contractor’s scope. 

12. All LT Breakers/modules Internal cleaning, cleaning Power Contacts with 

Contact cleaner, Checking the Power Contacts for Pitting and Cleaning, with fine 

emery sheet lubricating the racking Mechanism applying Petroleum Jelly on lyra 

Contacts and Sliding, Contacts Checking the protection, Control Circuits and 

indicating lamps. Checking the Continuity in Thermal Over Load Relays. Checking 

the Power cable Termination. Tightening all Power Circuits joints in Breaker and 

Modulus shall be in the contractor’s scope. 

13. Releasing of HT / LT Motors (6.6 KV & 415 V ) from the base, shifting to 

the repair bay, erection and commissioning of spare motor is under contractor’s 

scope. 

14. All other routine maintenance & statutory maintenance as directed 

by field TNPGCL Engineers. 

   VIII   BREAK DOWN MAINTENANCE WORKS: 

The following failure are expected/ anticipated in the equipment and are 

to be corrected by the contractor by repairing/ replacement works per unit as 

below. 

Sl.No Description of work 
Quantities 

in Nos. 

1 Removal of  ash choke in ESP hoppers 96 

2 Removal of  ash choke in Buffer  hoppers 6 

3 Renewal of  100NB double disc valves in  ESP area 6 

4 Renewal of  150NB / 200NB  gate valves in  ESP area 96 

5 Renewal of  300NB double disc valves in  Conveying line 30 

6 
Replacing of  bag filter and gauge in buffer hopper chamber 

in ESP area 
582 

7 
Renewal of damaged/broken fluidizing pad in ESP Hopper 

and Buffer hopper in ESP area 
192 

8 
Renewal of damaged /worn out  vacuum pump internals 9 

9 
Renewal of damaged/worn out Blowers internals  (ESP area) 3 

10 

Renewal of damaged/worn out Instrumentation air compressor 

internals 
2 

11 
Removal of Ash Choke from fly ash silo mixing pot 4 
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12 

Dismantling the flushing water pipe of mixing pot and replacing 

the failed flushing nozzles with new nozzles. 
4 

13 

Renewal of damaged/ worn out internals in blower in Fly ash 

silo area 
3 

14 

Replacement of plumber block / Bearings / Sleeves in the ash 

conditioner. 
12 

15 
Renewal of damaged/broken fluidized pad in Fly ash silo. 216 

16 

Replacement of  bag filter and gauge in vent filter chamber 

in fly ash silo area 
448  

17 

Dismantling of the worn out / Damaged Belt segment of SSBC 

and positioning the new/reconditioned Belt segment 
200 

18 

Dismantling of the worn out / Damaged main Shaft  Assembly 

of SSBC and positioning the new/reconditioned Shaft Assembly 
1 

19 

Renewal of damaged Plummer block with Bearing for SSBC and 

Ash Conveyor 
12 

20 
Removal of ash choke in the  Economizer hoppers 12 

21 
Renewal of  the failed Gear Box in SSBC 4 

22 

Inspection and Renewal of the worn out / damaged Internals  

in Clinker grinder 
1 

23 
Renewal of failed Gear Box of Clinker Grinder 1 

24 

Dismantling the worn out drive motor from head shaft assembly 

of SSBC and fixing up of new motor 
2 

25 

Dismantling the failed Hydraulic pump for SSBC drive power 

pack a and fixing of new pump 
1 

26 

Dismantling  the failed Cooler fan/ Motor for SSBC Drive Power 

Pack and fixing of new / reconditioned cooler fan/motor 
2 

27 

Attending the oil leakages in hydraulic hoses and pipe lines in 

BAH area 
6 

28 

Removal of choked filter cartridge in SSBC Drive Power Pack 

and Cleaning/ Replacing with new filter cartridge 
12 

29 

Dismantling of failed Hydraulic Cylinder for Bottom Ash Hopper 

and fixing of new hydraulic cylinder 
1 

30 

Dismantling of failed Piston Pump in power pack and fixing of 

new pump 
1 
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31 

Removal of choked filter cartridge in Power Pack and Cleaning/ 

Replacing with new filter cartridge 
12 

32 

Dismantling the failed Hydraulic pump in power pack for Chain 

Tensioning of SSBC and fixing of new hydraulic pump, 
1 

33 
Renewal of damaged/worn out internals in HP water pump 1 

34 
Renewal of damaged/worn out internals in LP water pump 1 

35 

Renewal of damaged/worn out internals in Dust Conditioner 

water pump 
1 

36 

Renewal of damaged/worn out internals in HP & LP Seal water 

pump 
1 

37 
Renewal of damaged/worn out internals in Slurry Pump Cooler 1 

38 

Removal of settled ash and clinkers inside the Bottom Ash 

Hoppers 
12 

39 
Renewal of defective idlers and replacement of new idler 50 

40 

Renewal of damaged Plummer block with Bearing in all 

conveyor. 
10 

41 
Replacement of damaged/worn out shaft in all the conveyors 10 

42 
Renewal of failed gear box in transporting 1 

43 

Removing of choke due to ash and clinkers in the Mixing pot 

and jet pump at bottom ash silo 
24 

44 

 Charges for repairing, testing and commissioning of HT Motor 

in TAC & HP ash water pump in Ash Slurry Pump House.  
2 

45 

Charges for repairing, testing and commissioning for above 30 

KW to 45 KW Motor. 
4 

46 

Charges for repairing, testing and commissioning  of motors 

above 45 KW and upto 160 KW LT motor. 
8 

47 
Charges for HT cable  750 

48 
Charges for LT/Instrumentation cable  2000 

49 
Charges for PLC communication cable  500 

50 

Charges for providing of HT Cable joints with necessary cable 

joint kit and accessories  
10 

51 
Charges For replacing HT breakers 2 
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52 
Charges For replacing LT breakers 10 

Any other activity not listed above but required for safe and successful operation 

of the plant shall be deemed to have been included in the Contractor’s Scope. 

Obtaining/renewal of all statutory certificate for the Routine, break down & 

Regular Maintenance equipment etc., is under contractor scope. 

IX) Staff strength: The contractor should maintain a minimum staff  

I) MECHANICAL WORKS: 

A) OPERATION FOR ASH HANDLING SYSTEM: 

1) Staff required for Operation in Ash Handling System/day (for three shifts): 

Sl. No. Location 
TA/Mech. 

Gr.II 

Mechanic 

Gr.I 

Mazdoor 

Gr.I 

1 
Bottom Ash Hopper,Primary transport 

and Secondary transport conveyor area  
3 - 3 

2 
Tertiary Trasport Conveyor,Milling, 

Vibrating screen and Eco hopper area  
3 - 3 

3  Bottom Ash & Fly Ash Silo area  3 - 3 

4 
Transport Air Compressor House & 

Vacuum pump house  
3 - 3 

5 APH,DUCT & ESP Hoppers  3 3 3 

6 
PLC 

Room  
    3 - 3 

7 
Seal water pump @ Filter water pump 

house   
- - 3 

8 Seal water pump @AHP Pump house   - - 3 

Total 18 3 24 

X)  JOINT RESPONSIBILITY OF CONTRACTOR AND TNPGCL 

 All the complete assembly equipments/spares  required for entire ash handling 
system has to be supplied by the TNPGCL. 

XI) TNPGCL’S SCOPE OF WORK: 

1. All iron and steel structural materials, chains for Stainless Steel Belt Conveyors ( 

Primary , Secondary and Tertiary ) , Fly Ash Conveying pipes and Painting 

required for renovation will be in TNPGCL scope. 

2. In case of any improvement, modification, renovation, refractory work and 

additional works which are necessary for smooth operation of the system will be 

in TNPGCL scope. 
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XII) SAFETY CONDITION 

 (i) All the relevant personal protective equipments like safety helmets, safety shoes, 

safety belt, goggles, nose mask, face mask, dust respirator, asbestos suit, apron, leg 

guards, rubber gloves, face shield hand sleeves, ear plug, ear muff, fiber helmet, fall 

net etc., should be supplied by the contractors to their workmen and ensure for proper 

usage by their workers without fail. 

(ii) Proper welding machines with accessories, good and sound construction of hand 

tools, power tools such as grinding machines, cutting machines, chipping tools, 

scaffolding materials, etc., should be used. Proper earthing to be provided wherever 

necessary. 

(iii) The contractor shall not allow his workmen to wear loose garments, like lingoes, 

dhotis, watches, loose jewels and bangles, etc., while at work and smoke cigarettes, 

beedies etc., inside the power house premises. 

(iv) The contractor shall ensure that his workmen to wear tight full or half pant while at 

work inside the powerhouse premises. 

(v) Technically skilled and also safety-oriented supervisor should supervise the work at 

all time. 

(vi) If any accident occurs, it should be informed to the concerned officer of TNPGCL in 

writing by the concerned contractor immediately. 

(vii) For any safety violation and non-compliance of the statutory provisions and rules 

the contractor is sole responsible and the contractor is liable for any prosecution and 

imposition of penalty as per the rules in force. 

(a) Every opening in floor of a building or in a working platform shall be provided with 

suitable means to prevent fall of persons or materials by providing suitable fencing or 

railing with a minimum height of 1 meter. 

(b) All practical steps shall be taken to prevent danger to persons employed, from risk 

or fire or explosion, or flooding. No floor, roof, or other part of a building shall be so 

overloaded with debris or materials as to render it unsafe. 

All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge shall be available for use of persons employed on the Site and maintained in a 

condition suitable for immediate use; and the Contractor shall take adequate steps to 

ensure proper use of equipment by those concerned. 

(i) When workers are employed in sewers and manholes, which are in use the 

Contractor shall ensure that manhole covers are opened and manholes are ventilated at 

least for an hour before workers are allowed to get into them. Manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards 

to prevent accident to public. 

(a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 
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(b) Suitable face masks shall be supplied for use by workers when paint is applied in 

the form of spray or a surface having lead paint dry rubbed and scrapped. 

(ii) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following :– 

(a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defects and shall be kept in good working order and 

properly maintained. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects. 

(iii) The Contractor shall at his own expense arrange for the safety provisions as 

appended to these conditions or as required by the Engineer-in-Charge, in respect of all 

labour directly employed for performance of the works and shall provide all facilities in 

connection therewith. In case the Contractor fails to make arrangements and provide 

necessary facilities as aforesaid, the Engineer-in-Charge shall be entitled to do so and 

recover the cost thereof from the Contractor. 

(iv) Failure to comply with Safety Code shall make the Contractor liable to pay to the 

Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default 

or materially incorrect statement. The decision of the Engineer-in-Charge in such 

matters based on reports from the Inspecting Officers as defined in the Contract Labour 

Regulation as appended to these conditions shall be final and binding and deductions 

for recovery of such liquidated damages may be made from any amount payable to the 

Contractor. 

(a) All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in a safe condition and no scaffold, ladder or equipment shall be altered 

or removed while it is in use. Adequate washing facilities shall be provided at or near 

places of work. 

(b) These safety provisions shall be brought to the notice of all concerned by display on 

a notice board at a prominent place at the work spot. Persons responsible for ensuring 

compliance with the Safety Code shall be named therein by the Contractor. 

(c) To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection by the 

Engineer-in-Charge or his representatives and the Inspecting Officers as defined in the 

Acts/Rules applicable. 

(d) The Contractor is not exempted from the operation of any other Act or Rule in 

force. 

 

---- 
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SECTION -VIII 
                            GENERAL CONDITIONS (STATUTORY COMPLIANCES):  
1. The Contractor shall employ labour in sufficient numbers to maintain the required 

rate of progress and of quality to ensure workmanship of the degree specified in 
the Contract and to the satisfaction of the Engineer-in-Charge. The Contractor 
shall not employ in connection with the Works any person who has not completed 
his eighteen years of age. 

2. The Contractor shall pay the wages to their employees only through digitally (i.e.,) 
paid directly to the bank account of the employee. The wages should not be less 
than fair wages as defined in the current PWD Schedule rates (or) Minimum 
Wages Act (if applicable). 

3. The Contractor shall in respect of labour employed by him comply with or cause to 
be complied with the Contract Labour Regulations in regard to all matters 
provided therein.  

4. The Contractor shall comply with the provisions of the payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employers‘ Liability Act, 1938, Workmen‘s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit Act, 
1961, Employees Provident Fund & Miscellaneous Provisions Act, 1952, Employees 
State Insurance Act, 1948, Payment of Bonus Act, 1965 and Mines Act, 1952, 
Contract Labour Regulation & Abolition Act, 1970 or any modifications thereof or 
any other law relating thereto and rules made there under from time to time. 

5. The Engineer-in-Charge shall on a report having been made by an Inspecting 
Officer as defined in the Contractors Labour Regulations have the power to deduct 
from the moneys due to the Contractor any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by reason of 
non-fulfillment of the Conditions of the Contract for the benefit of workers, non-
payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said Contractors 
Labour Regulations. 

6. The Contractor shall indemnify the Corporation against any payments to be made 
under and for observance of the Regulations afore said without prejudice to his 
right to claim indemnity from his subcontractors. (if permitted) 

7. In the event of the Contractor committing a default or breach of any of the 
provisions of the aforesaid Contractors Labour Regulations as amended from time 
to time or furnishing any information or submitting or filling any Form/ 
Register/Slip under the provisions of these Regulations which is materially 
incorrect then on the Report of the Inspecting Officers as defined in the 
Contractors Labour Regulations the Contractor shall without prejudice to any other 
liability pay to the Corporation a sum not exceeding Rs. 50.00 as liquidated 
damages for every default, breach or furnishing, making, submitting, filling 
materially incorrect statement as may be fixed by the Engineer-in-Charge and in 
the event of the Contractor‘s default continuing in this respect, the liquidated 
damages may be enhanced to Rs. 50.00 per day for each day of default subject to 
a maximum of ten percent of the estimated cost of the Works put to tender. The 
Engineer-in-Charge shall deduct such amount from bills or security deposit of the 
Contractor and credit the same to the Welfare Fund constituted under 
Regulations. The decision of the Engineer-in-Charge in this respect shall be final 
and binding. 

8. The contractors executing the works contract/contract in which labours are 
engaged should provide an accidental insurance scheme for Rs.2,00,000/- 
additionally under Pradhan Mantri Suraksha Bima Yojana (PMSBY) scheme 
through the Bank/Post Office for a premium of Rs.20/- per annum per person, to 
all the labours engaged by them for the works in TNPGCL. 
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    1.0) CONTRACT LABOUR REGULATIONS :  
     (i) Notice of commencement: The Contractor shall, within SEVEN days of 
commencement of the work, furnish in writing to the Inspecting Officer of the area 
concerned the following information:  

a. Name and situation of the work. 
b. Contractor's name and address 
c. Particulars of the Department for which the work is undertaken, 
d. Name and address of sub-contractors as and when they are appointed.  
e. Commencement and probable duration of the work.  
f. Number of workers employed and likely to be employed.  
g. 'fair wages' for different categories of workers.  
h. Number of hours of work which shall constitute a normal working day. 
i. The number of hours which shall constitute a normal working day for an adult 

shall be NINE hours. The working day of an adult worker shall be so arranged 
that inclusive of intervals, if any, for rest it shall not spread over more than 
twelve hours on any day, when an adult worker is made to work for more than 
NINE hours on any day or for more than FORTYEIGHT hours in any week he 
shall, in respect of overtime work, be paid wages at double the ordinary rate of 
wages. 

ii. Weekly day of rest: Every worker shall be given a weekly day of rest which shall 
be fixed and notified at least TEN days in advance. A worker shall not be 
required or allowed to work on the weekly rest day unless he has or will have a 
substituted rest day, on one of the five days immediately before or after the rest 
day. Provided that no substitution shall be made which will result in the worker 
working for more than ten days consecutively without a rest day for a whole day. 

(a) Where in accordance with the foregoing provisions a worker works on the 
rest day and has been given a substituted rest day he shall be paid wages 
for the work done on the weekly rest day at the overtime rate of wages.  

(b) Note: The expression 'ordinary rate of wages' means the fair wage the 
worker is entitled to. 

(c) Display of notice regarding Wages, Weekly Day of Rest etc. The 
Contractor shall before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain in a 
clean and legible condition in conspicuous places on the works, notice in 
English and in the local Indian Language, spoken by majority of workers, 
giving the rate of fair wages, the hours of work for which such wages are 
payable, the weekly rest days workers are entitled to and name and 
address of the Inspecting Officer. The Contractor shall send a copy each 
of such notices to the Inspecting Officers. 
 

 (iii) Register of Workmen: A register of workmen shall be maintained in the Form 
appended to these regulations and kept at the work site or as near to it as possible, 
and the relevant particulars of every workman shall be entered therein within THREE 
days of his employment. 
 

    (iv) Employment Card:  
            a). The contractor shall issue an employment card in the Form appended to these 

regulations to each worker on the day of work or entry into his employment. If a 
worker already has any such card with him issued by the previous employer, the 
contractor shall merely endorse that Employment Card with relevant entries. On 
termination of employment the Employment Card shall again be endorsed by the 
Contractor and returned to the worker. 
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       b). The contractors executing the works are instructed to issue Photo ID card 

Form 25-C prescribed under rule 103-C of the Tamilnadu factories rules 1950 to the 
labourers engaged for the works at NCTPS Stage III. 

 
        c).  The Form 25-C ID card should have the following additional information  

(i).EPF UAN No.(ii) ESI IP No. (iii) Aadhar.No. and the card should have QR code 
provisions, so as to confirm the Name, EPF & ESI using the QR code facility. 
 

a) The contractors could get the assistance from any of the service providers  
         executing the digital based compliance service audit /contract compliances audit    
         in NCTPS Stage III for obtaining the Photo ID card Form 25-C with QR code. 

 
 (v) Register of Wages etc. : A Register of Wages-Cum-Muster Roll in the Form appended 
to these regulations shall be maintained and kept at the work site or as near to it as 
possible. 

 
 (vi) Fines and deductions: Wages of a worker shall be paid to him without any 
deductions of any kind except the deduction for damage to or loss of goods expressly 
entrusted to the employed person for custody, or for loss of money which he is required 
to account for, where such damage or loss is directly attributable to his neglect or 
default;  

a) No fine shall be imposed on a worker and no deductions for damage or loss 
shall be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

b) The Contractor shall maintain a register of fines and the register of 
deductions for damage or loss in the Forms appended to these regulations 
which should be kept at the place of work. 

        (vii) Register of Accidents: The Contractor shall maintain a register of accidents in 
such form as may be convenient at the work place but the same shall include the 
following particulars:-- 

a. Full particulars of the labourers who met with accident.  
b. Rate of Wages.  
c. Sex. 
d. Age.  
e. EPF UAN number  
f. ESI number 
g. Aadhaar number 
h. Nature of accident and cause of accident. 
i. Time and date of accident. 
j. Date and time when admitted in hospital. 
k. Date of discharge from the hospital. 
l. Period of treatment and result of treatment. 
m. Percentage of loss of earning capacity and disability as assessed by 

Medical Officer. 
n. Claim required to be paid under Workmen's Compensation Act.  
o. Date of payment of compensation.  
p. Amount paid with details of the person to whom the same was paid. 
q. Authority by whom the compensation was assessed.  
r. Remarks. [Note: k,l,m,n for the workmen not covered under the ESI 

provisions]. 
       (viii) Preservation of Registers: The Register of workmen and the Register of 
Wages-cum-Muster Roll required to be maintained under these Regulations shall be 
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preserved for 3 years after the date on which the last entry is made therein. 
 
(ix) Enforcement: The Inspecting Officer shall either on his own motion or on a complaint 
received by him carry out investigations, and send a report to the Engineer-in-Charge 
specifying the amounts representing Workers' dues and amount of penalty to be imposed 
on the Contractor for breach of these Regulations, that have to be recovered from the 
Contractor, indicating full details of the recoveries proposed and the reasons there for. It 
shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report to 
deduct such amounts from payments due to the Contractor.  
 
(x) Disposal of amounts recovered from the Contractor: The Engineer-in-Charge shall 
arrange payment to workers concerned within FORTY FIVE days from receipt of a report 
from the Inspecting Officer except in cases where the Contractor had made an appeal 
under Regulation 16 of these Regulations. In cases where there is an appeal, payment of 
workers dues would be arranged by the Engineer-inCharge, wherever such payments 
arise, within THIRTY days from the date of receipt of the decision of the competent 
authority.  
 
(xi) Welfare Fund: All moneys that are recovered by the Engineer-in-Charge by way of 
workers dues which could not be disbursed to workers within the time limit prescribed 
above, due to reasons such as whereabouts of workers not being known, death of a 
worker etc. and also amounts recovered as penalty, shall be credited to a Fund to be 
kept under the custody of the Corporation for such benefit and welfare of workmen 
employed by Contractors. 
  
(xii) Appeal against decision of Inspecting Officer : Any person aggrieved by a decision of 
the Inspecting Officer may appeal against such decision to the competent authority 
concerned within THIRTY days time stipulated from the date of the decision, forwarding 
simultaneously a copy of his appeal to the Engineer-in-Charge. The decision of the 
competent authority shall be final and binding upon the Contractor and the workmen. 
  
(xiii) Inspection of Books and other Documents : The Contractor shall allow inspection of 
the Registers and other documents prescribed under these Regulations by Inspecting 
Officers and the Engineer-in Charge or his authorized representative at any time and by 
the worker or his agent on receipt of due notice at a convenient time. 
 
(xiv) Interpretation, etc.: On any question as to the application interpretation or effect of 
these Regulations, the decision of the Commissioner of Labour (or) Director/ Industrial 
Safety and Health shall be final and binding. 
 
(xv) Amendments: Government may, from time to time, add to or amend these 
Regulation and issue such directions as it may consider necessary for the proper 
implementation of these Regulations or for the purpose of removing any difficulty which 
may arise in the administration thereof. 
 
2.0) Compliance of EPF & MP Act, 1952:  

a. The Contractor who take up works contract for TNPGCL is required to comply 
with all the relevant provisions stipulated in the EPF & MP Act;  

b. The Contractor should have a separate EPF main code number.  
c. The Contractor should be responsible for the payment of necessary EPF 

contributions both Employer’s and Employee’s contribution as per the provisions 
of the EPF Act in respect of the actual workers engaged for the specified works.  

d. The contractor should submit necessary returns to EPF Organization within the 
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stipulated time as required under the said EPF & MP Act.  
e. The Contractor should produce the proof of payment of contribution – both 

Employer’s and Employee’s contributions made to EPF Organization in order to 
claim the Bills for the respective works. 

f. The contractor should be fully liable to meet and fulfill all the relevant provisions 
of the EPF act in the respect of the execution of the Tendered work.  

g. In case the Contractor fails to fulfill any of the statutory provisions of the EPF & 
MP Act and consequently it happens that TNPGCL has to meet such requirements 
of the said Act or Statutory provisions in the capacity of Principal Employer, 
TNPGCL shall make good such requirements out of the money due and payable 
to the said Contractor and further the performance of the said Contractor in this 
regard will be noted for all future Contracts of TNPGCL. 

h. In respect of the category of employee for whom the wages are fixed at the rate 
of Rs.500/- and above in the current PWD Schedule rates (or) say the monthly 
wages of  Rs.15,000/- above. The EPF employer contribution will be restricted 
upto Rs.15,000/- only.  

 
3.0) Compliance of ESI Act 1948: 

a. The contractor who take up the works contract for TNPGCL is required to 
comply with all the provisions stipulated to ESI Act 1948.  

b. The contractor should have a separate ESI main code number.  
c. The contractor should be responsible for the payment of necessary ESI 

contributions – both Employer’s and Employee’s contributions as per the 
provisions of the ESI Act in respect of the actual workers engaged for the 
specified works.  

d. The contractor should submit necessary returns to the ESI Organization within 
the stipulated time as required under the said ESI Act.  

e. The contractor should produce the proof of payment of contributions - both 
Employer’s and Employee’s contributions made to ESI Organization in order to 
claim the Bills for the respective work.  

f.     he contractor should be fully liable to meet and fulfill all the relevant 
provisions of the ESI Act in respect of the execution of the Tendered work.  

g. In case the Contractor fails to fulfill any of the statutory provisions of the ESI 
Act and consequently it happens that TNPGCL has to meet such requirements 
of the said Act or Statutory provisions in the capacity of Principal Employer, 
TNPGCL shall make good such requirements out of money due and payable to 
the said Contractor and further the performance of the     said Contractor in 
this regard will be noted for all future Contracts of TNPGCL.  

 
h. (i). The contractor who claims exemption under the ESI Act should produce 

the exemption order obtained from the Government/ESI organization. 
 

(ii). The contractor who claims exemption for those areas that are not covered 
under the purview of the ESI Act, necessary evidences should be submitted by 
the contractor to ensure that the revenue village where the work is being 
carried out has not been covered under the implemented area of ESI. 
  

   (iii).The category of employees (Technical Assistant II Grade) and above for 
whom the wages are fixed at the rate of Rs. 700/- and above in the PWD 
Schedule rates (or) the monthly wages of Rs.21,000/- above. Such employees 
will not be covered under the ESI Act. In all such conditions, the Contractor has 
“to ensure the medical benefits for the Workers engaged by the Contractors for 
the works and has to take relevant group insurance policies with the applicability 
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for giving compensation to the workers” under the Employee’s Compensation 
Act. 
 

 4.0) Statutory Compliance Clearance Certificate:-  
  The contractor has to submit the following statutory documents to the 

section officer and  Labour welfare officer for certification and verification 
respectively before claiming the bill: 

 
1. EPF ECR- (Electronic Challan Cum Return) PDF format downloaded from 

the EPFO portal. EPF Payment Confirmation Receipt - PDF format 
downloaded from the EPFO portal should be submitted.  

2. EPF Combined Challan - PDF format downloaded from the EPFO portal.  
3. Muster Roll should be in PDF/ Excel format only Form No.XXVI (or) as per 

the provision of the Act/Rule in force.  
4. Wage Register should be in PDF/ Excel format only Form No. XXVII (or) as 

per the provision of the Act/Rule in force.  
5. The Employees' State Insurance Act, 1948 - Double Verification Challan.  
6. The Employees' State Insurance Act, 1948 - ESI Contribution History and 

documents. 
7. The Contract Labour (Regulation and Abolition) Act, 1970, Labour Licence 

Form-IV (one time) 
 

5.0) The Building and Other construction Workers Act:- (other than the 
circle/station registered under the Factories Act) 

a. The contractor should obtain the Registration certificate under the Building and 
Other construction Workers (Regulation of Employment and Condition of Service) 
Act, 1996 from the Competent Authority (the Joint Director/Industrial Safety and 
Health (BOCW)). 
 

b. The contractor should comply all the provisions of the Building and Other 
construction Workers (Regulation of Employment and Condition of Service) Act, 
1996. 

 
 6.0) The Contract Labour (Regulation & Abolition) Act 1970 & Rules 1975 and 

Inter-State Migrant Workmen (Regulation of Employment and Conditions of 
Service) Act, 1979 & Rules 1983. 

a. The Contractor who take up works contract for TNPGCL should deploy sufficient 
number of workmen for the work and the contractor should deploy 20 or more 
workmen on a day of emergency (or) in necessity.  

b. The Contractors should comply with all the provisions of the Contract Labour 
(Regulation & Abolition) Act, 1970 and Tamilnadu Contract Labour (Regulation & 
Abolition) Rules 1975 as modified 31 from time to time and shall also indemnify 
TNPGCL/ TANGEDCO/TANTRANSCO from all and against any claims under the 
aforesaid Act and the Rules. The contractors should also submit the copy of the 
labour licence before executing the works. 

c. The Contractors who desires to engage the migrant workmen (workmen from 
other states) for the works contracts of TNPGCL is required to comply with all the 
provisions of the InterState Migrant Workmen (Regulation of Employment and 
Conditions of Service) Act, 1979 and Tamilnadu rules, 1983 as modified from 
time to time and shall also indemnify TNPGCL from all and against any claims 
under the aforesaid Act and the Rules The contractors should also submit the 
copy of the migrant labour licence before executing the works.  

d. The contractors should maintain the following records as per section 78 of 
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Contract Labour (Regulation & Abolition) central rules 1971.  
 i) Muster Roll in Form – XVI. 
 ii) Register of Wages in Form – XVII.  
iii) Register of overtime in Form – XVIII.  
iv) The contractor shall issue an photo identity card to his employees.  
 

7.0) Wages:- 
a. The Wages prescribed for the contractor/ industry/ establishment as per rates of 

Minimum Wages notified by the Government of Tamilnadu under the Minimum 
Wages Act, 1948 or the current PWD rates of wages, whichever is higher is to be 
paid by the contractor to their employees. 

b. The contractor should pay the wages before the expiry of seventh day as per 
section 65 and shall issue wage slip in Form – XXVIII to the workmen as per 
section 78(b) of The Tamil Nadu Contract Labour Rules, 1973. The copies of the 
wage slip so issued to the workmen should be maintained by the contractor and 
produced as when called for. 

c. The Contractor shall pay the wages to their employees only through digitally 
(i.e.,) paid directly to the bank account of the employee. The wages should not 
be less than fair wages as defined in the current PWD Schedule rates (or) 
Minimum Wages Act (if applicable). 
 

8.0)    EPF Documents to be Produced for Claiming Bills:- 
(a) The EPF contribution should be remitted separately (by separate 

Challan) for each and every work. The acceptance order/ formal 
order reference number should be entered in the remarks 
column of the ECR Challan (Electronic Challan Cum Return) and 
the same should be submitted. 

(b) The payment confirmation receipt should be submitted (the 
payment confirmation date is mandatory) 

(c) The combined Challan of Account No. 1,2,10,21 & 22 should 
be submitted. 

(d) All the documents should duly signed with seal by the 
contractor. 

 

9.0) ESI Documents for While Claiming Bills:- 
(a) The Monthly Contribution Challan Form should be submitted 

(Transaction status field – completed successfully is mandatory). 

(b) The contribution history of the respective months should be 
submitted. 

(c) The month wise statement should be submitted showing the 
details of the employees utilized by the contractors for the 
specific work and the contribution remitted as per the below 
format. 

S.No IP.No IP.Name No. of days Wages IP Contributions 

 

(d) All the documents should duly signed with seal by the 

contractor. 
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10.0  Tamil Nadu Rationalisation of Forms and Reports under Certain Labour 
Laws Rules, 2020.  

   The contractor should comply/ maintain the applicable new combined forms 
introduced vide the following Acts/ Rules. 

a. The Tamil Nadu Contract Labour (Regulation and Abolition) Rules, 1975. 
b. The Inter-State Migrant Workmen (Regulation of Employment and Conditions of 

Service) (Tamil Nadu) Rules, 1983. 
c. The Tamil Nadu Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Rules, 2006. 
 
New Forms:  
  FORM I     Certificate of Registration of Principal Employer/Employer (under 3 Rules)  
  FORM II    Application for Licence/ Renewal of Licence (under CLRA and ISMW Rules)  
  FORM III   Form of Certificate by Principal Employer (under CLRA and ISMW Rules) 
  FORM IV    Certificate of Initial and Periodical Test and Examination of Various   
                  Appliances  (under BOCW Rules)  
  FORM V    Application for Adjustment of Security Deposit (under CLRA and ISMW Rules) 
  FORM VI   Licence and Renewal (under CLRA and ISMW Rules)  
  FORM VII Notice of commencement/ completion of work (underCLRA and BOCW Rules) 
  FORM VIII Service Certificate (under 3 Rules)  
  FORM IX   Certificate of Medical Examination (under BOCW Rules)  
  FORM X   Report on recruitment and employment of migrant workmen and cessation of   
                 employment of migrant workmen (under ISMW Rules) 
  FORM XI   Report of Poisoning or Occupational Notifiable Diseases/ Accidents and  
                 Dangerous Occurrences (under BOCW Rules)  
  FORM XII  Application for Registration of Establishments Employing Contract Labour or  
                 Migrant Workmen or Building Workers (under 3 Rules)  
 
11.0 Agreement and Undertaking to be furnished by the contractors in respect 

of the Statutory Provisions:-  
 

a. An undertaking as specified in Annexure-II should also be obtained from the 
contractors to ensure the remittance of EPF & ESI, Employee and Employer 
contribution for the respective works while claiming the bills.  

b. The TNEB (TNPGCL) registered contractor, who wants to execute the works in a 
circle shall be instructed to execute an agreement with respective Superintending 
Engineer’s of the circle.  

 
 
12.0) SAFETY CONDITION:- 
 

(i) All the relevant personal protective equipment’s like safety helmets, safety 
shoes, safety belt, goggles, nose mask, face mask, dust respirator,        
asbestos sult, apron, leg guards, rubber gloves, face shield hand sleeves, ear 
plug, ear muff, fiber helmet, fall net etc., should be supplied by the contractors 
to their workmen and ensure for proper usage by their workers without fail. 

(ii) Proper welding machines with accessories, good and sound construction of 
hand tools, power tools such as grinding machines, cutting machines, chipping 
tools, scaffolding materials, etc., should be used. Proper earthing to be 
provided wherever necessary. 
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(iii) The contractor shall not allow his workmen to wear loose garments, like 
lingoes, dhotis, watches, loose jewels and bangles, etc., while at work and 
smoke cigarettes, beedies etc., inside the power house premises. 

(iv) The contractor shall ensure that his workmen to wear tight full or half pant 
while at work inside the powerhouse premises. 

(v) Technically skilled and also safety-oriented supervisor should supervise the 
work at all time. 

(vi) If any accident occurs, it should be informed to the concerned officer of 
TNPGCL in writing by the concerned contractor immediately. 

(vii) For any safety violation and non-compliance of the statutory provisions and 
rules the contractor is sole responsible and the contractor is liable for any 
prosecution and imposition of penalty as per the rules in force. 

 (a) Every opening in floor of a building or in a working platform shall be 
provided with suitable means to prevent fall of persons or materials by 
providing suitable fencing or railing with a minimum height of 1 meter. 

 (b) All practical steps shall be taken to prevent danger to persons employed, 
from risk or fire or explosion, or flooding. No floor, roof, or other part of 
a building shall be so overloaded with debris or materials as to render it 
unsafe. 

All necessary personal safety equipment as considered adequate by the 
Engineer-in-Charge shall be available for use of persons employed on the Site 
and maintained in a condition suitable for immediate use; and the Contractor 
shall take adequate steps to ensure proper use of equipment by those 
concerned. 

(i) When workers are employed in sewers and manholes, which are in use the 
Contractor shall ensure that manhole covers are opened and manholes are 
ventilated at least for an hour before workers are allowed to get into them. 
Manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident to public. 

 (a) No paint containing lead or lead products shall be used except in the form 
of paste or readymade paint. 

 (b) Suitable face masks shall be supplied for use by workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed 
and scrapped. 

(ii) Use of hoisting machines and tackle including their attachments, anchorage 
and supports shall conform to the following :– 

 (a) These shall be of good mechanical construction, sound material and 
adequate strength and free from patent defects and shall be kept in 
good working order and properly maintained. 

 (b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate, strength, and free 
from patent defects. 
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(iii) The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer-in-Charge, in 
respect of all labour directly employed for performance of the works and shall 
provide all facilities in connection therewith. In case the Contractor fails to 
make arrangements and provide necessary facilities as aforesaid, the Engineer-
in-Charge shall be entitled to do so and recover the cost thereof from the 
Contractor. 

(iv) Failure to comply with Safety Code shall make the Contractor liable to pay to 
the Corporation as liquidated damages an amount not exceeding Rs. 50.00 for 
each default or materially incorrect statement. The decision of the Engineer-
in-Charge in such matters based on reports from the Inspecting Officers as 
defined in the Contract Labour Regulation as appended to these conditions 
shall be final and binding and deductions for recovery of such liquidated 
damages may be made from any amount payable to the Contractor. 

 (a) All scaffolds, ladders and other safety devices mentioned or described 
herein shall be maintained in a safe condition and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near places of work. 

 (b) These safety provisions shall be brought to the notice of all concerned 
by display on a notice board at a prominent place at the work spot. 
Persons responsible for ensuring compliance with the Safety Code shall 
be named therein by the Contractor. 

 (c) To ensure effective enforcement of the rules and regulations relating to 
safety precautions, arrangements made by the Contractor shall be open 
to inspection by the Engineer-in- Charge or his representatives and the 
Inspecting Officers as defined in the Acts/Rules applicable. 

 (d) The Contractor is not exempted from the operation of any other Act or 
Rule in force. 

           

13.0) Deployment of man power :  

The contractor should have to employ up to 10 % of the eligible work force (skilled and 

unskilled  labours) from the Nearby 8 Villages . 

 

------- 
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Schedule - A 

TECHNICAL SPECIFICATION OF WORKS 

SPECIFICATION.NO. CE/SE/M II/NCTPS Stage III / 03  /2026-27 

Name of Work: TNPGCL- NCTPS Stage III -Operation and Maintenance of Ash 
Handling System (Mechanical & Electrical) excluding the ash water recovery system for 
a period of One year from the date of handing over of site. 
 

Sl 
No 

Qty Description of Work 

1 365 Opn  Charges for providing operation staff in all locations of Bottom Ash 
System, Fly Ash System (including AHP control room operator) including 
Electrical and C&I works of AHP in NCTPS Stage III. 

I     Mechanical Works: 

A     ROUTINE MAINTENANCE WORKS: 

2 365 opns  Fly Ash Handling System: Attending of routine maintenance work 
(General Shift & Night shift) for up keeping of the Transport air 
compressor house and its equipments, Vacuum pump house and its 
connected air line and water lines up to Buffer Hoppers and  EOT crane, 
ESP Hoppers and Ash conveying Pipes in the ESP Area and ensuring the 
free and continuous flow of fly ash from ESP hopper to fly ash Buffer 
Hoppers and cleaning the air preheater, duct hoppers and ensuring the 
free and continuous flow of ash from APH hoppers and Duct hoppers to 
Buffer hoppers, fluidizing lines from blowers to ESP hoppers and fly ash 
conveying pipe lines, structures from Air lock vessel to ESP silos and its 
pneumatic lines, solenoid operated pneumatic valves of Air lock vessels, 
ESP hoppers, Fluidising pads, working platforms in above hoppers area 
and hopper gate valves, working platform area and its connected 
equipments like rotary vane feeders, dust conditioners, mixing pots, 
blower, sump pumps,  vent filter and ensuring the free and continuous 
flow of fly ash from fly ash silo to closed, open trucks and mixing pot to 
slurry sump including cost of Consumables. 

3 365 opns  Bottom Ash Handling System: Attending of routine maintenance 
work (General Shift & Night shift ) for up keeping of the Bottom Ash 
Hopper area and its equipments like Bottom Ash Hoppers, Jaw crushers, 
Primary stainless steel Belt Chain Conveyors(SSBCC),Clean out chain 
conveyor and its connected pipelines & its discharge chute, Hydraulic 
Power Pack for SSBCC , Accumulator Assembly for auto chain tensioning 
and its pipelines, Secondary transport conveyor, Clean out chain 
conveyor, Clinker Grinder & its discharge chute, Quenching nozzles, 
Flushing nozzles, Refractory cooling nozzles, Economiser hoppers & its 
pipelines and ensuring the free and continuous flow of ash from Eco 
hoppers to Intermediate surge hopper & all valves in this area, Bottom 
Ash Silo area and its equipments like Bottom Ash silos and ensuring the 
free and continuous flow of Bottom Ash from Bottom Ash Silo to closed 
trucks or through mixing pot to slurry sump, Vent bag filters and silo roof 
structures for monorail arrangement, purging air pipes and valves,  LP 
and HP water Pumps and its connected pipelines, Dust conditioner pumps 
& its connected pipelines, 5 ton and 3 ton EOT Cranes, sump drain pump, 
Rotary vane feeder, Discharge spout for BA Silo & all valves in this area, 
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Tertiary Stainless steel Belt Chain Conveyor and its equipments such as 
clean out conveyor, dampers and view glasses, Intermediate surge 
hopper and its equipments such as Target box, milling, vibrating screen, 
Air lock vessel and its auxiliaries, connected lines, valves including cost of 
Consumables. 

B     MECHANICAL BREAKDOWN MAINTENANCE: 

      FLY ASH SYSTEM PER UNIT: 

ESP AND BUFFER HOPPER AREA: 

4 288 opns Removal of ash chock from ESP Hopper and ash discharge pipes and 

fittings: This work involves dismantling the ash discharge valve, Cast iron 

“T” piece, sleeve coupling and by poking and tapping of ESP Hopper 

remove the ash choking and then assembling the ash discharge valve, 

cast-iron “T” piece and sleeve coupling after removing of chock from ESP 

Hoppers, APH and Duct hoppers including Cost of Hire charges, 

Consumables and T&P's 

5 12 opns  Removal of ash chock in buffer hopper: This work involves dismantling 

the Ash intake gate valve above the Air lock vessel and removal of ash 

choke by poking and tapping the buffer hopper. Assembling the Ash 

intake valve after removal of choking in the buffer hopper Including Cost 

of Hire charges, Consumables and T&P's 

6 12 opns Dismantling the Pneumatic operated valve size of 100NB. This work 

involves transporting the valve from stores to work site, dismantling the 

vent/balancing line in Air lock vessel, replacing the damaged/defective 

valve and fixing vent piping including Cost of Hire charges, Consumables 

and T&P's 

7 51 opns  Replacing of Pneumatic operated gate valve size of 150NB/200NB and 

manual isolation valve 150NB/200NB. This work involves transporting the 

valve from stores to work site, dismantling the cast iron “T” piece, sleeve 

coupling and valve. Assembling the new valve, sleeve coupling and cast 

iron “T” piece after replacing the damaged/defective valve/manual 

isolation valve including Cost of Hire charges ,Consumables and T&P's 

8 12 opns  Dismantling of the Pneumatic operated  valve size of 250NB. This work 

involves transporting the valve from stores to work site, dismantling the 

spool piece, sleeve coupling and valve. Assembling the new valve, sleeve 

coupling and spool piece after replacing the damaged/defective valve 

Including Cost of Hire charges ,Consumables and T&P's 

9 12 opns Dismantling of the Pneumatic operated  valve size of 300NB/manual 

isolation valve 300NB. This work involves transporting the valve from 

stores to work site, dismantling the valve and replacing the defective 

valve with new valve.Including Cost of Hire charges ,Consumables and 

T&P's 

10 12 opns Replacing/attending the defects in Pneumatic operated  valve size of 

350NB. This work involves transporting the valve from stores to work site, 

dismantling the damaged/defective valve replacing  the defective valve 

with new valve.Including Cost of Hire charges , Consumables and T&P's 
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11 12 opns  Inspection of ESP buffer hoppers/bag filter chambers manually by 

opening the inspection door, removing the purging air pipes, fittings and 

valves, removing the choked bags with cages from bag filter chamber, 

mobilising  the choked bag filters manually from 12m elevation to ground 

floor, cleaning the choked bag filters with compressed air, identifying the 

damaged bag filters and Replacing the damaged/defective bag filters with 

new one, assembling the bag filters with cage, positioning in the bag filter 

chamber, refixing the inspection door and purging air pipings, fittings and 

valves for bringing in to service.i) DATA for Inspection and removal of 

defective Bag Filters from 1 No Buffer hopper .ii) DATA for separating the 

bag filters from its cage, mobilising the defective bag filters to ground 

floor from 12 m, cleaning the bags by compressed air, identifying the 

defective and attending any repair in the cages (for 1 No Buffer hopper) 

iii) DATA for assembling the bag filters with cages, mobilising manually to 

12m elevation, positioning the assembled bag filters in their respective 

chamber, closing the inspection door and fixing the purging air pipings 

(for 1 No Buffer hopper) including Cost of Hire charges, Consumables and 

T&P's 

12 150 opns  Renewal of damaged/broken fluidized pad in ESP Hopper and Buffer 

hopper in ESP area Including Cost of Hire charges, Consumables and 

T&P's 

      VACCUM PUMP HOUSE:  

13 12 opns Renewal of damaged/wornout internals like shaft/impeller/bearing/wear 

rings/shaft sleeve/locknut by removing the seal water and air piping, 

decoupling the vacuum pump from motor, dismantling the pump casing, 

internals and inspecting the shaft/impeller/bearing/wear rings/shaft 

sleeve/locknut and replacing the damaged/wornout internals if any and 

reassembling the vaccum pump. 

 i) Labour Charges for dismantling vacuum pump 1 No. 

ii. Labour Charges for assembling , Aligning with motor and 

commissioning the vacuum pump 1 No. Including Cost of Hire charges, 

Consumables and T&P's 

      Transport and Instrument Air Compressor House 

14 4 opns Renewal of damaged/wornout internals like Shaft/Twin 

lobe/Bearing/Locknut  in blower: decoupling the blower from motor, 

removing the suction filter, dismantling the casing, internals and 

inspecting the Shaft/Twin lobe/Bearing/Locknut, Identifying the defect 

and replacing the wornout internals if any and reassembling the blower. i) 

Labour Charges for dismantling 1 No blower. ii. Labour Charges for 

assembling, aligning with motor and commissioning the blower including 

Cost of Hire charges, Consumables and T&P's 
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      ASH SILO AND ITS EQUIPMENTS: 

15 4 opns Renewal of damaged/ wornout internals like Shaft/Twin 

lobe/Bearing/Locknut in blower: decoupling the blower from motor, 

removing the suction filter, dismantling the casing, internals and 

inspecting the Shaft/Twin lobe/Bearing/Locknut, Identifying the defect 

and replacing the wornout internals if any and reassembling the blower. 

i) Labour Charges for dismantling 1 No blower. ii) Labour Charges for 

assembling, aligning with motor and commissioning the blower 1 No. 

including Cost of Hire charges, Consumables and T&P's 

16 12 opns  Replacement of plumber block/Bearings/Sleeves in the ash conditioner. 

Including Cost of Hire charges, Consumables and T&P's 

17 120 opns Renewal of damaged/broken fluidized pad in ash silo including Cost of 

Hire charges, Consumables and T&P's 

18 6 opns  Inspection of ash silo bag filter chambers manually by opening the 
inspection door, removing the purging air pipes, fittings and valves, 
removing the choked bags with cages from bag filter chamber, mobilising  
the choked bag filters manually from 37m elevation to ground floor, 
cleaning the choked bag filters with compressed air, identifying the 
damaged bag filters and Replacing the damaged/defective bag filters with 
new one, assembling the bag filters with cage, positioning in the bag filter 
chamber, refixing the inspection door and purging air pipings, fittings and 
valves for bringing in to service. i) DATA for Inspection and removal of 
defective Bag Filters from 1 No Ash Silo, ii) DATA for separating the bag 
filters from its cage, mobilising the defective bag filters to ground floor 
from 37 m, cleaning the bags by compressed air, identifying the defective 
and attending any repair in the cages (for 1 No ash silo),iii) DATA for 
assembling the bag filters with cages, mobilising to 37m elevation, 
positioning the assembled bag filters in their respective chamber, closing 
the inspection door and fixing the purging air pipings  (for 1 No ash silo) 
Including Cost of Hire charges ,Consumables and T&P's 

      BREAK DOWN MAINTENANCE OF BOTTOM ASH SYSTEM:         

19 50 opns Dismantling of the worn-out/Damaged plate segment of Stainless steel 
belt conveyor in Primary, Secondary and Tertiary conveyors after 
releasing the chain tension and positioning the new/reconditioned plate 
segment and adjusting the conveyor belt tension and normalizing the 
system and defective plate segment if any to be devoluted to 
stores.Including Cost of Hire charges, Consumables and T&P's 

20 100 opns Renewal of the worn-out/elongated Chain links/Chain Couplers/Bar 
connector with bolts of clean out Scrapper Chain Conveyor in Primary, 
Secondary and Tertiary conveyors and normalizing the system and worn-
out Chain links/Chain Couplers/Bar connector devoluted to stores 
including Cost of Hire charges , Consumables and T&P's 

21 4 opns Dismantling of the worn-out/Damaged drive/driven shaft Assembly of 
Stainless steel belt conveyor in Primary, Secondary and Tertiary 
conveyors  after releasing the belt tension and positioning the 
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new/reconditioned drive/driven shaft Assembly and adjusting the chain 
tension and normalizing the system and wornout components if any to be 
devoluted to stores including Cost of Hire charges, Consumables and 
T&P's 

22 2 opns  Dismantling of the worn-out/Damaged drive/driven shaft Assembly of 
clean out Scrapper Chain Conveyor in Primary, Secondary and Tertiary 
conveyors after releasing the chain tension and positioning the 
new/reconditioned drive/driven shaft Assembly and adjusting the chain 
tension and normalizing the system and released wornout component if 
any to be devoluted to stores.Including Cost of Hire charges , 
Consumables and T&P's  

23 2 opns  Renewal of damaged Plummer block with Bearing in Primary, Secondary 
and Tertiary conveyors, for drive and driven shaft after releasing the 
clean out Scrapper Chain Conveyor tension, shifting plumber block, 
assembling new plumber block and bearing, positioning pulley, 
normalizing the clean out Scrapper Chain Conveyor tension and 
conducting the trial run (plumber block will be supplied by Board). 
Including Cost of Hire charges, Consumables and T&P's 

24 4 opns  Renewal of damaged Plummer block with Bearing in Primary, Secondary 
and Tertiary conveyors, for drive and driven shaft after releasing the SS 
belt conveyor tension, shifting plumber block, assembling new plumber 
block and bearing, positioning pulley, normalizing the SS belt tension and 
conducting the trial run (plumber block will be supplied by Board). 
Including Cost of Hire charges, Consumables and T&P's     

25 24 opns  Clearing of chocked ash in Economiser hoppers at 21m level and its 
discharge line from eco hopper to Air lock vessel by dismantling the 
adapter and poking, reassembling the adapter, clearing of chock in Air 
lock vessel at 13m level and its conveying pipe from Air lock vessel to 
Intermediate surge hopper. Including Cost of Hire charges, Consumables 
and T&P's 

26 54 opns  Dismantling of the worn-out/Damaged Scrapper Bar of clean out 
Scrapper Chain Conveyor in Primary, Secondary and Tertiary conveyors 
after releasing the clean out Scrapper Chain Conveyor tension, shifting 
scrapper bar, assembling new scrapper bar, normalizing the clean out 
Scrapper Chain Conveyor tension and conducting the trial run (plumber 
block will be supplied by Board). wornout Scrapper Bar to be devoluted to  
stores including Cost of Hire charges, Consumables and T&P's 

27 2 opns  Dismantling of the failed Gear Box for clean out Scrapper Chain Conveyor 
in Primary, Secondary and Tertiary conveyors, draining oil, inspection and 
renewal of wornout internals, bearings and oil seals, cleaning of gear 
teeth, refilling of oil, and reassembling the gear box internals, positioning 
Gear Box, aligning and normalizing the system. wornout components to 
be devoluted to stores including Cost of Hire charges, Consumables and 
T&P's 
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28 8 opns  Dismantling of the failed Gear Box for SS BELT CONVEYOR in Primary, 
Secondary and Tertiary conveyors, draining oil, inspection and renewal of 
wornout internals, bearings and oil seals, cleaning of gear teeth, refilling 
of oil, and reassembling the gear box internals, positioning Gear Box, 
aligning and normalizing the system wornout components to be devoluted 
to stores including Cost of Hire charges, Consumables and T&P's 

29 2 opns  Inspection and Renewal of the worn-out/damaged Internals in Clinker 
grinder such as Rollers, spur gears, sleeve, Dismantling bearing housing, 
Replacing the wornout bearings, oil seals, 'O' rings etc, and normalizing 
the system. wornout components to be devoluted to stores including Cost 
of Hire charges, Consumables and T&P's 

30 2 opns  Inspection and Renewal of failed Gear Box of Clinker Grinder by 
dismantling of all internals, cleaning of gear teeth, draining and refilling of 
oil, renewal of bearings and oil seals and reassembling the gear box and 
normalizing the system. wornout components to be devoluted to  stores 
including Cost of Hire charges, Consumables and T&P's 

31 4 opns  Dismantling the wornout drive motor from head shaft assembly of 
SSBC/Clean out scrapper chain conveyor  after removing power cable, 
fixing up of new  motor with head shaft assembly, reconnecting the 
power cable, devoluting scrap if any to  stores including Cost of Hire 
charges, Consumables and T&P's 

32 2 opns  Dismantling the failed Hydraulic pump for power pack of SSBC and Clean 
out scrapper chain conveyors after lifting the motor  and fixing of new 
hydraulic pump, draining the contaminated oil, cleaning the oil chamber, 
refilling with new oil, carry out oil flushing, conducting the trail run after 
mounting motor and normalizing the system including Cost of Hire 
charges, Consumables and T&P's 

33 12 opns  Attending the oil leakages in hydraulic hoses /pipe lines in Primary, 
Secondary and Tertiary conveyors by replacing/ welding the failed pipe 
including oil flushing, conducting trail run and normalizing the system 
including Cost of Hire charges, Consumables and T&P's 

34 24 opns  Removal of chocked filter cartridge in SSBC Power Pack, 
Cleaning/Replacing with new filter cartridge, oil flushing, conducting trail 
run and normalizing the system including Cost of Hire charges, 
Consumables and T&P's 

35 2 opns  Dismantling of failed Hydraulic Cylinder for Bottom Ash Hopper Jaw 
crusher after removing all connected hydraulic hoses/ pipes, fixing of 
new/reconditioned hydraulic cylinder and its connected hoses/pipes and 
ensuring smooth operation of BAH Jaw crusher. Including Cost of Hire 
charges, Consumables and T&P's                

36 2 opns  Dismantling of motor, Lifting logs, Vibrating exciter, Liner, Sleeve plate 
and maintenance door and rectifying defects, reassembling the above 
components, Conducting trial run and ensuring smooth operation of 
vibrating screen and normalizing the system including Cost of Hire 
charges ,Consumables and T&P's 
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37 24 opns Dismantling of cover plate, motor, Liner, Sleeve plate, maintenance door, 
adjusting mechanism, working door, circular ring, Ring gear, Hammer mill 
case, Flywheel and coupler and rectifying defects, reassembling the 
above components, Conducting trial run and ensuring smooth operation 
of Hammer mill and normalizing the system. including Cost of Hire 
charges, Consumables and T&P's 

38 2 opns Dismantling the failed Hydraulic pump in power pack for Tensioning of 
SSBC and cleanout scrapper chain conveyor, draining the contaminated 
oil and refilling with new oil, carrying out oil flushing, fixing of new 
hydraulic pump and ensuring effective operation of tension assembly of 
SSBC and Clean out scrapper chain conveyor and normalizing the system 
including Cost of Hire charges, Consumables and T&P's 

39 12 opns  Dismantling the failed equipments/internals in Hydraulic Power Pack for 
SSBCs such as relief valve, proportional valve, control valve etc., and 
fixing of new equipments/ internals and conducting the trial run and 
normalizing the system including Cost of Hire charges, Consumables and 
T&P's 

40 2 opns  Dismantling, Inspection and Renewal of damaged/wornout internals in 
LP seal water pump (multi stage) and seal water makeup at Fire water 
pump house such as impeller, shaft, balance disc, latern ring, wear ring, 
shaft sleeves, bearings, gland, gland packing, gasket etc, conducting trial 
run and normalizing the system including Cost of Hire charges, 
Consumables and T&P's 

41 2 opns  Dismantling, Inspection and Renewal of damaged/wornout internals in 
Ash humidifier pump such as impeller, shaft, latern ring, wear ring, shaft 
sleeves, bearings, gland, gland packing, gasket etc, conducting trial run 
and normalizing the system including Cost of Hire charges, Consumables 
and T&P's 

42 24 opns Removal of settled ash and clinkers inside the Bottom Ash Hoppers and 
Boiler front & rear and dislodged boulders from Bottom Ash Hopper 
@3.5mt to Intermediate Surge Hopper through steel conveyors by using 
manual poking and electrically vibrating machine with necessary poking 
tools, hammering and necessary safety arrangements to carry out the 
work including all T&P’s and consumables etc., (5 m² per operation) 
Including Cost of Hire charges, Consumables and T&P's 

II     ELECTRICAL WORKS: 

A     MOTOR - Routine Maintenance      

43 52 opns Carrying walkdown check/monitoring all HT/LT AHP motors as instructed 
by our maintenance engineer in charge. 

44 52 opns Preventive maintenance for 415V LT motors 7.5kW and above 
 1. Checking of LT motors power cable terminal tightness at motor and     
space heaters 

2.Measuring Winding resistance and IR value 
3.Greasing of LT motors 

4. Attending minor repairs and defects handling of equipments if required 
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as directed by engineer incharge 

      Motor-Breakdown maintenance    

45 5 opns  Removing the damage and replacing the power circuit and control circuit 
wiring in juction box, pendant fastoon trolley remodification work, 
replacing the damaged push buttons and wiring work in pendant of 
cranes/hoists of various kW ratings 

46 2 opns  Removing motor coupler from old motor and refixing in new spare 415V 
LT 90kW and above motor as directed by engineer incharge. 

47 4 opns LT motors ranging from 0.37kw to 1.5 kW-replacement of new terminal 
block, New bearings, cooling fan and fan cover, enshield metalizing, 
Machining  and restacking the stator including consumables and T&P 
items (Bearing to be supplied by the contractor) 

48 4 opns LT motors ranging from1.5kw to 90kW-replacement of new terminal 
block, New bearings, cooling fan and fan cover, enshield metalizing, 
Machining and restacking the stator including consumables and T&P 
items (Bearing to be supplied by the contractor) 

      SWITCH GEAR : Routine and Breakdown maintenance 

49 12 opns Carrying walk Down check/ monitor for any abnormalities in Dry Type 
Transformer as instructed by our maintenance Engineer incharge.  

50 12 opns  Checking of oil type Transformer rating (3 MVA) as directed by Engineer 
incharge. 

51 52 opns Carrying preventive maintenance of HT Transformer such as attending 
minor repairs in cooler fans and pumps ,attending  oil leaks and changing 
silica gel measurement s of each resistance  and applying betonite 
powder  in earth pits, Tightness of terminals in marshalling boxes and 
motor terminals blocks , checking IR  Values of winding resistance  of 
pumps and  fans , oil circulating  if required , oil topping up in the 
conservator  tank , cleaning of HV bushings  and   lightening arrestor and 
tightness checking as well, checking of IR values of the Transformers, 
Taking of oil samples and checking of BDV Values in Transformer oil if 
required . 

52 52 opns External cleaning of 6.6 KV HT breakers switch gear panels /Dry type 
Transformers / LT modules, WDB, MLDB's, 220 volt Battery charger 
panels and etc as directed by the TNPGCL Engineer. 

53 52 opns Checking the condition monitoring of mechanism and lubricating of HT 
breakers (6.6 KV)/ LT breakers AND checking, cleaning of fingers 
contactors of circuit breakers, Tightness checking terminals. 

54 365 opns Batteries: 
• Monitoring of all Battery Chargers & Batteries daily. 
• Measuring of Pilot Cell Voltage & Specific gravity for 220V, 24V 
& UPS Batteries. 
• Recording Charger voltage, Charger Amps, Battery 
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      CABLES: ROUTINE MAINTENANCE        

55 52 opns  Routine checking of HT Cable route and Terminations -           Walk 
down throughout the route of the cable to check any cable abnormalities:  
1. Cable insulation damage,2. Noises in Cable joints,3. cable tray damage,     
4.  Rodent disturbances, 5. damage of cable dressing,        6. Trees and 
bushes intervention, 7. corrosion of supports, etc.               

56 52 opns Various sizes of LT power, control, instrumentation and lighting cables 
cleaning, dressing, binding and relaying in the cable trays in cable trays 
erection areas and cleaning the fly ash, coal dust  deposit from the cable 
trays and binding of disturbed cables while cleaning  

57 52 opns Maintenance of Ash Silo lift. Cleaning of all panels in lift, control/power 
modules, Battery Units and checking the tightness of terminals as per 
direction of Engineer incharge 

      CABLES: BREAKDOWN MAINTENANCE        

58 52 opns CABLES: Charges for laying /Dismantling /relaying HT 6.6 kV 3CX120 
Sqmm, 11kV 3CX185 Sqmm & 11kV 3CX240 Sqmm, 11kV 1CX240 Sqmm, 
11kV 1CX630 Sqmm & 6.6kV 3CX95 Sqmm Armoured Aluminium Power 
Armoured Aluminium Power cable including loading, transporting & 
unloading of cable from central stores to site and devoluting the 
remaining to the stores. 

59 26 opns Dismantling/relaying, of various sizes of LT power, control cables and 
instrumentation cables from various locations. 

60 26 opns  Straight through joint of 

1) 1CX 16 / 35/ 120/400/630 sqmm. 

2) 2CX2.5/4/6/10/25/50/95 

3)  3C X 2.5/10/16/25/50/95/150/185/240 

4) 4CX10 sq.mm Armoured Aluminium Power cable. 

      LIGHTING - ROUTINE MAINTENANCE  

61 6 opns Cleaning light fittings shades, glass, ballast and other related accessories 
of various rating in service in peripheral buildings once in two months 

62 12 opns Monthly LDB Cleaning and tightness checking in peripheral Buildings 

63 12 opns Monthly cleaning of LP box and tightness checking of terminals in 
peripheral Buildings 

64 10 opns Complete overhauling and maintenance of Lighting DBs in Peripheral 
buildings 

      LIGHTING - BREAKDOWN MAINTENANCE        

65 10 opns  Lighting: Attending circuit fault of light fittings and receptacles at various 
locations / elevations of peripheral buildings with required T&Ps                                                                                                                         
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66 16 opns  Defective replacement /Repairing of light fittings shades, glass, ballast 
and other related accessories of various rating  in service  in peripheral 
buildings. 

67 10 opns  Replacement/repairing of burnt/failed MCBs in LP boxes in peripheral 
Buildings 

68 10 opns Rewiring of LP including dismantling in peripheral Buildings whenever 
main fault occurs.  

      ELECTRICAL MRT WORKS:   

69 52 opns  Preventive maintenance and periodical cleaning (i.e. weekly, Monthly, 
Quarterly and Half yearly) of protection relay compartments in 6.6 KV, 
415 V Switchgear panels, Data Concentrator panels and Marshaling Box 
and its controls of Transformers (11/6.9kV) and Transformers 
(11/0.415kV) in AHP area as instructed by Engineer in charge. 

70 45 opns  Testing of protection relays, Transducer, TVM / Multi-function meter, 
Analog/Digital Meters and replacing defective Relays, transducers and 
meters if required, CT terminal tightness checking in 11 kV, 6.6kV, 415 V 
switchgear panels and Marshalling box of Transformers (11/6.6kV) & 
(11/0.4515kV) as instructed by Engineer in charge. 

71 53 opns Checking the AC & DC control circuits, identifying the defective parts and 
rectification in 11KV, 6.6 KV, 415 V Switchgear panels, Control Panels of 
DG-1 & 2, Data Concentrator panels and Marshaling Box and its controls 
of Transformers (11/6.9kV) and Transformers (11/0.415kV) in AHP area 
as instructed by Engineer in charge. 

72 365 opns Daily walk down to 11kV, 6.6 kV, 415V switchgears, incomers and bus 
coupler panels, Data concentrator to check the healthiness of relay, 
meters and record the electrical parameters. 

      C&I WORKS 

73 52 opns  Cleaning of outer portion of the Junction Boxes, field instruments like 
Pressure transmitter, Temperature transmitter, Flow Transmitter, Level 
Transmitter, DPT &  gauges, Solenoid/ Control Valves, PLC panels, UPS 
panels, VMS panels checking and cleaning of all the above without 
disturbing the system operation by carring out daily walkdown. Arresting 
holes in cable entries inside the panels listed above,  if required, to avoid 
dust accumulation. Attending minor repairs if any, ensuring proper closing 
of JBs/panels including consumables under the technical guidance of 
TNPGCL Engineers. 

74 24 opns Checking healthiness of automation system of PLC A&B in Ash Handling 
System OWS, OEWS, LVS and printers, checking healthiness of control 
room network, Panel networks, other systems interfacing networks and 
attending minor rectification if required, attending to the network (OWS, 
OEWS,LVS, printers) functionality issues reported by the operators and 
rectification of the same including consumables under the guidance of 
TNPGCL Engineers.)  2 operations per month).       

75 12 opns Checking functionality healthiness of UPS system in Ash Handling System, 
attending the minor rectification works, attending the UPS functionality 
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issues reported by the operators and rectification of the same including 
consumables under the Technical guidance of TNPGCL Engineers. (1 
operations per month).                

76 52 opns Cleaning of batteries in Ash Handling Plant, checking pilot cell reading  by 
carrying out daily walk down and duly entering in the battery 
maintenance register including consumables under the  Technical 
guidance of TNPGCL Engineers. 

77 12 opns Carrying out monthly maintenance of  battery banks and respective 
Battery Health monitoring system, measuring battery bank  & individual 
cell voltages, measuring specific gravity for individual cells and duly 
entering in the battery maintenance register, checking the tightness of 
inter cell connectors and total outgoing cable system, top-up of  
distilled/DM water in battery cells and attending the minor rectification 
works, in the battery bank  including consumables under the  Technical 
guidance of TNPGCL Engineers.( 1 operation per month.) 

78 24 opns  Carry out preventive maintenance/minor repair works  of field 
instruments and checking healthiness of all field instruments like 
transmitters, RTD, Thermocouples, Pressure/temperature gauges & 
switches, all Solenoid/ Control Valves, and their display units, physical 
condition at local and attending to the minor rectification works, 
attending to the instruments  functionality issues reported by the 
operators and rectification of the same  including consumables under the 
Technical guidance of TNPGCL Engineers. (2 operations per month) 

79 12 opns Attending minor repair works in impulse lines, JBs, when necessary with 
all welding equipments Isolation of the damaged portion/impulse line 
circuits as directed by the TNPGCL Engineer-in-charge, removal of lines, 
damaged portions by welding/cutting or by manually which ever is 
applicable, replacing the end ferrules, repainting the lines with 
anticorrosive paint. Refixing/modifying the circuits with healthy materials 
by welding or manually with necessary arrangements, ensuring proper 
work completion and re-insertion of the circuit with healthy conditions 
including consumables under the technical guidance of TNPGCL 
Engineers. (one operation / month) 

80 120 opns Attending C&I cable fault from JB to field in all AHP areas from 
Instruments, panels, motors, solenoid/control valves, local JBs and other 
equipments tracing the healthiness of cable up to control room  including 
consumables under the technical guidance of TNPGCL Engineers. 
(Approx. 10 faults per month)   

 
 
 
                                                                                                 Sd/- 

CHIEF ENGINEER / NCTPS Stage III 
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        SCHEDULE  – B 

   PRICE SCHEDULE  

DOWNLOAD THE BOQ (EXCEL SHEET), QUOTE THE PRICE & UPLOAD   

SPECIFICATION NO. CE/SE/M II/NCTPS Stage III / 03  /2026-27 

 

 

Sl 
No 

Qty Description of Work SAC 
Code 

Rate 
.per 

GST 

1 365 Opn  Charges for providing operation staff in all 
locations of Bottom Ash System, Fly Ash 
System (including AHP control room operator) 
including Electrical and C&I works of AHP in 
NCTPS Stage III. 

To be quoted on line 

I     Mechanical Works:  

A     ROUTINE MAINTENANCE WORKS:  

2 365 opns  Fly Ash Handling System: Attending of 
routine maintenance work (General Shift & 
Night shift) for up keeping of the Transport air 
compressor house and its equipments, Vacuum 
pump house and its connected air line and 
water lines up to Buffer Hoppers and  EOT 
crane, ESP Hoppers and Ash conveying Pipes 
in the ESP Area and ensuring the free and 
continuous flow of fly ash from ESP hopper to 
fly ash Buffer Hoppers and cleaning the air 
preheater, duct hoppers and ensuring the free 
and continuous flow of ash from APH hoppers 
and Duct hoppers to Buffer hoppers, fluidizing 
lines from blowers to ESP hoppers and fly ash 
conveying pipe lines, structures from Air lock 
vessel to ESP silos and its pneumatic lines, 
solenoid operated pneumatic valves of Air lock 
vessels, ESP hoppers, Fluidising pads, working 
platforms in above hoppers area and hopper 
gate valves, working platform area and its 
connected equipments like rotary vane 
feeders, dust conditioners, mixing pots, 
blower, sump pumps,  vent filter and ensuring 
the free and continuous flow of fly ash from fly 
ash silo to closed, open trucks and mixing pot 
to slurry sump including cost of Consumables. 

To be quoted on line 

3 365 opns  Bottom Ash Handling System: Attending 
of routine maintenance work (General Shift & 
Night shift ) for up keeping of the Bottom Ash 
Hopper area and its equipments like Bottom 
Ash Hoppers, Jaw crushers, Primary stainless 
steel Belt Chain Conveyors(SSBCC),Clean out 
chain conveyor and its connected pipelines & 

To be quoted on line 
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its discharge chute, Hydraulic Power Pack for 
SSBCC , Accumulator Assembly for auto chain 
tensioning and its pipelines, Secondary 
transport conveyor, Clean out chain conveyor, 
Clinker Grinder & its discharge chute, 
Quenching nozzles, Flushing nozzles, 
Refractory cooling nozzles, Economiser 
hoppers & its pipelines and ensuring the free 
and continuous flow of ash from Eco hoppers 
to Intermediate surge hopper & all valves in 
this area, Bottom Ash Silo area and its 
equipments like Bottom Ash silos and ensuring 
the free and continuous flow of Bottom Ash 
from Bottom Ash Silo to closed trucks or 
through mixing pot to slurry sump, Vent bag 
filters and silo roof structures for monorail 
arrangement, purging air pipes and valves,  LP 
and HP water Pumps and its connected 
pipelines, Dust conditioner pumps & its 
connected pipelines, 5 ton and 3 ton EOT 
Cranes, sump drain pump, Rotary vane feeder, 
Discharge spout for BA Silo & all valves in this 
area, Tertiary Stainless steel Belt Chain 
Conveyor and its equipments such as clean out 
conveyor, dampers and view glasses, 
Intermediate surge hopper and its equipments 
such as Target box, milling, vibrating screen, 
Air lock vessel and its auxiliaries, connected 
lines, valves including cost of Consumables. 

B     MECHANICAL BREAKDOWN 

MAINTENANCE: 

 

      FLY ASH SYSTEM PER UNIT: 

ESP AND BUFFER HOPPER AREA: 

 

4 288 opns Charges for Removal of ash chock from ESP 

Hopper and ash discharge pipes and fittings: 

This work involves dismantling the ash 

discharge valve, Cast iron “T” piece, sleeve 

coupling and by poking and tapping of ESP 

Hopper remove the ash choking and then 

assembling the ash discharge valve, cast-iron 

“T” piece and sleeve coupling after removing 

of chock from ESP Hoppers, APH and Duct 

hoppers including Cost of Hire charges, 

Consumables and T&P's 

To be quoted on line 

5 12 opns  Charges for removal of ash chock in buffer 

hopper: This work involves dismantling the Ash 

intake gate valve above the Air lock vessel and 

removal of ash choke by poking and tapping 

the buffer hopper. Assembling the Ash intake 

To be quoted on line 
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valve after removal of choking in the buffer 

hopper Including Cost of Hire charges, 

Consumables and T&P's 

6 12 opns Charges for Dismantling the Pneumatic 

operated valve size of 100NB. This work 

involves transporting the valve from stores to 

work site, dismantling the vent/balancing line 

in Air lock vessel, replacing the 

damaged/defective valve and fixing vent piping 

including Cost of Hire charges, Consumables 

and T&P's 

To be quoted on line 

7 51 opns  Charges for Replacing of Pneumatic operated 

gate valve size of 150NB/200NB and manual 

isolation valve 150NB/200NB. This work 

involves transporting the valve from stores to 

work site, dismantling the cast iron “T” piece, 

sleeve coupling and valve. Assembling the new 

valve, sleeve coupling and cast iron “T” piece 

after replacing the damaged/defective 

valve/manual isolation valve including Cost of 

Hire charges ,Consumables and T&P's 

To be quoted on line 

8 12 opns  Charges for Dismantling of the Pneumatic 

operated  valve size of 250NB. This work 

involves transporting the valve from stores to 

work site, dismantling the spool piece, sleeve 

coupling and valve. Assembling the new valve, 

sleeve coupling and spool piece after replacing 

the damaged/defective valve Including Cost of 

Hire charges ,Consumables and T&P's 

To be quoted on line 

9 12 opns Charges for Dismantling of the Pneumatic 

operated  valve size of 300NB/manual isolation 

valve 300NB. This work involves transporting 

the valve from stores to work site, dismantling 

the valve and replacing the defective valve 

with new valve.Including Cost of Hire charges 

,Consumables and T&P's 

To be quoted on line 

10 12 opns Charges for Replacing/attending the defects in 

Pneumatic operated  valve size of 350NB. This 

work involves transporting the valve from 

stores to work site, dismantling the 

damaged/defective valve replacing  the 

defective valve with new valve.Including Cost 

of Hire charges , Consumables and T&P's 

To be quoted on line 

11 12 opns  Charges for Inspection of ESP buffer 

hoppers/bag filter chambers manually by 

opening the inspection door, removing the 

To be quoted on line 
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purging air pipes, fittings and valves, removing 

the choked bags with cages from bag filter 

chamber, mobilising  the choked bag filters 

manually from 12m elevation to ground floor, 

cleaning the choked bag filters with 

compressed air, identifying the damaged bag 

filters and Replacing the damaged/defective 

bag filters with new one, assembling the bag 

filters with cage, positioning in the bag filter 

chamber, refixing the inspection door and 

purging air pipings, fittings and valves for 

bringing in to service.i) DATA for Inspection 

and removal of defective Bag Filters from 1 No 

Buffer hopper .ii) DATA for separating the bag 

filters from its cage, mobilising the defective 

bag filters to ground floor from 12 m, cleaning 

the bags by compressed air, identifying the 

defective and attending any repair in the cages 

(for 1 No Buffer hopper) iii) DATA for 

assembling the bag filters with cages, 

mobilising manually to 12m elevation, 

positioning the assembled bag filters in their 

respective chamber, closing the inspection 

door and fixing the purging air pipings (for 1 

No Buffer hopper) including Cost of Hire 

charges, Consumables and T&P's 

12 150 opns  Charges for Renewal of damaged/broken 

fluidized pad in ESP Hopper and Buffer hopper 

in ESP area Including Cost of Hire charges, 

Consumables and T&P's 

To be quoted on line 

      VACCUM PUMP HOUSE:   

13 12 opns Charges for Renewal of damaged/wornout 

internals like shaft/impeller/bearing/wear 

rings/shaft sleeve/locknut by removing the seal 

water and air piping, decoupling the vacuum 

pump from motor, dismantling the pump 

casing, internals and inspecting the 

shaft/impeller/bearing/wear rings/shaft 

sleeve/locknut and replacing the 

damaged/wornout internals if any and 

reassembling the vaccum pump. 

 i) Labour Charges for dismantling vacuum 

pump 1 No. 

ii. Labour Charges for assembling , Aligning 

To be quoted on line 
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with motor and commissioning the vacuum 

pump 1 No. Including Cost of Hire charges, 

Consumables and T&P's 

      Transport and Instrument Air 

Compressor House 

 

14 4 opns Charges for Renewal of damaged/wornout 

internals like Shaft/Twin lobe/Bearing/Locknut  

in blower: decoupling the blower from motor, 

removing the suction filter, dismantling the 

casing, internals and inspecting the Shaft/Twin 

lobe/Bearing/Locknut, Identifying the defect 

and replacing the wornout internals if any and 

reassembling the blower. i) Labour Charges for 

dismantling 1 No blower. ii. Labour Charges for 

assembling, aligning with motor and 

commissioning the blower including Cost of 

Hire charges, Consumables and T&P's 

To be quoted on line 

      ASH SILO AND ITS EQUIPMENTS:  

15 4 opns Charges for Renewal of damaged/ wornout 

internals like Shaft/Twin lobe/Bearing/Locknut 

in blower: decoupling the blower from motor, 

removing the suction filter, dismantling the 

casing, internals and inspecting the Shaft/Twin 

lobe/Bearing/Locknut, Identifying the defect 

and replacing the wornout internals if any and 

reassembling the blower. 

i) Labour Charges for dismantling 1 No blower. 

ii) Labour Charges for assembling, aligning 

with motor and commissioning the blower 1 

No. including Cost of Hire charges, 

Consumables and T&P's 

To be quoted on line 

16 12 opns  Charges for Replacement of plumber 

block/Bearings/Sleeves in the ash conditioner. 

Including Cost of Hire charges, Consumables 

and T&P's 

To be quoted on line 

17 120 opns Charges for Renewal of damaged/broken 

fluidized pad in ash silo including Cost of Hire 

charges, Consumables and T&P's 

To be quoted on line 

18 6 opns  Inspection of ash silo bag filter chambers 
manually by opening the inspection door, 
removing the purging air pipes, fittings and 
valves, removing the choked bags with cages 

To be quoted on line 
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from bag filter chamber, mobilising  the 
choked bag filters manually from 37m 
elevation to ground floor, cleaning the choked 
bag filters with compressed air, identifying the 
damaged bag filters and Replacing the 
damaged/defective bag filters with new one, 
assembling the bag filters with cage, 
positioning in the bag filter chamber, refixing 
the inspection door and purging air pipings, 
fittings and valves for bringing in to service. i) 
DATA for Inspection and removal of defective 
Bag Filters from 1 No Ash Silo, ii) DATA for 
separating the bag filters from its cage, 
mobilising the defective bag filters to ground 
floor from 37 m, cleaning the bags by 
compressed air, identifying the defective and 
attending any repair in the cages (for 1 No ash 
silo),iii) DATA for assembling the bag filters 
with cages, mobilising to 37m elevation, 
positioning the assembled bag filters in their 
respective chamber, closing the inspection 
door and fixing the purging air pipings  (for 1 
No ash silo) Including Cost of Hire charges 
,Consumables and T&P's 

      BREAK DOWN MAINTENANCE OF 
BOTTOM ASH SYSTEM:         

 

19 50 opns Dismantling of the worn-out/Damaged plate 
segment of Stainless steel belt conveyor in 
Primary, Secondary and Tertiary conveyors 
after releasing the chain tension and 
positioning the new/reconditioned plate 
segment and adjusting the conveyor belt 
tension and normalizing the system and 
defective plate segment if any to be devoluted 
to stores.Including Cost of Hire charges, 
Consumables and T&P's 

To be quoted on line 

20 100 opns Renewal of the worn-out/elongated Chain 
links/Chain Couplers/Bar connector with bolts 
of clean out Scrapper Chain Conveyor in 
Primary, Secondary and Tertiary conveyors and 
normalizing the system and worn-out Chain 
links/Chain Couplers/Bar connector devoluted 
to stores including Cost of Hire charges , 
Consumables and T&P's 

To be quoted on line 

21 4 opns Dismantling of the worn-out/Damaged 
drive/driven shaft Assembly of Stainless steel 
belt conveyor in Primary, Secondary and 
Tertiary conveyors  after releasing the belt 
tension and positioning the new/reconditioned 
drive/driven shaft Assembly and adjusting the 

To be quoted on line 
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chain tension and normalizing the system and 
wornout components if any to be devoluted to 
stores including Cost of Hire charges, 
Consumables and T&P's 

22 2 opns  Dismantling of the worn-out/Damaged 
drive/driven shaft Assembly of clean out 
Scrapper Chain Conveyor in Primary, 
Secondary and Tertiary conveyors after 
releasing the chain tension and positioning the 
new/reconditioned drive/driven shaft Assembly 
and adjusting the chain tension and 
normalizing the system and released wornout 
component if any to be devoluted to 
stores.Including Cost of Hire charges , 
Consumables and T&P's  

To be quoted on line 

23 2 opns  Renewal of damaged Plummer block with 
Bearing in Primary, Secondary and Tertiary 
conveyors, for drive and driven shaft after 
releasing the clean out Scrapper Chain 
Conveyor tension, shifting plumber block, 
assembling new plumber block and bearing, 
positioning pulley, normalizing the clean out 
Scrapper Chain Conveyor tension and 
conducting the trial run (plumber block will be 
supplied by Board). Including Cost of Hire 
charges, Consumables and T&P's 

To be quoted on line 

24 4 opns  Renewal of damaged Plummer block with 
Bearing in Primary, Secondary and Tertiary 
conveyors, for drive and driven shaft after 
releasing the SS belt conveyor tension, shifting 
plumber block, assembling new plumber block 
and bearing, positioning pulley, normalizing 
the SS belt tension and conducting the trial run 
(plumber block will be supplied by Board). 
Including Cost of Hire charges, Consumables 
and T&P's     

To be quoted on line 

25 24 opns  Clearing of chocked ash in Economiser 
hoppers at 21m level and its discharge line 
from eco hopper to Air lock vessel by 
dismantling the adapter and poking, 
reassembling the adapter, clearing of chock in 
Air lock vessel at 13m level and its conveying 
pipe from Air lock vessel to Intermediate surge 
hopper. Including Cost of Hire charges, 
Consumables and T&P's 

To be quoted on line 

26 54 opns  Dismantling of the worn-out/Damaged 
Scrapper Bar of clean out Scrapper Chain 
Conveyor in Primary, Secondary and Tertiary 
conveyors after releasing the clean out 

To be quoted on line 
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Scrapper Chain Conveyor tension, shifting 
scrapper bar, assembling new scrapper bar, 
normalizing the clean out Scrapper Chain 
Conveyor tension and conducting the trial run 
(plumber block will be supplied by Board). 
wornout Scrapper Bar to be devoluted to  
stores including Cost of Hire charges, 
Consumables and T&P's 

27 2 opns  Dismantling of the failed Gear Box for clean 
out Scrapper Chain Conveyor in Primary, 
Secondary and Tertiary conveyors, draining oil, 
inspection and renewal of wornout internals, 
bearings and oil seals, cleaning of gear teeth, 
refilling of oil, and reassembling the gear box 
internals, positioning Gear Box, aligning and 
normalizing the system. wornout components 
to be devoluted to stores including Cost of Hire 
charges, Consumables and T&P's 

To be quoted on line 

28 8 opns  Dismantling of the failed Gear Box for SS BELT 
CONVEYOR in Primary, Secondary and Tertiary 
conveyors, draining oil, inspection and renewal 
of wornout internals, bearings and oil seals, 
cleaning of gear teeth, refilling of oil, and 
reassembling the gear box internals, 
positioning Gear Box, aligning and normalizing 
the system wornout components to be 
devoluted to stores including Cost of Hire 
charges, Consumables and T&P's 

To be quoted on line 

29 2 opns  Inspection and Renewal of the worn-
out/damaged Internals in Clinker grinder such 
as Rollers, spur gears, sleeve, Dismantling 
bearing housing, Replacing the wornout 
bearings, oil seals, 'O' rings etc, and 
normalizing the system. wornout components 
to be devoluted to stores including Cost of Hire 
charges, Consumables and T&P's 

To be quoted on line 

30 2 opns  Inspection and Renewal of failed Gear Box of 
Clinker Grinder by dismantling of all internals, 
cleaning of gear teeth, draining and refilling of 
oil, renewal of bearings and oil seals and 
reassembling the gear box and normalizing the 
system. wornout components to be devoluted 
to  stores including Cost of Hire charges, 
Consumables and T&P's 

To be quoted on line 

31 4 opns  Dismantling the wornout drive motor from 
head shaft assembly of SSBC/Clean out 
scrapper chain conveyor  after removing power 
cable, fixing up of new  motor with head shaft 
assembly, reconnecting the power cable, 

To be quoted on line 



87 

 

devoluting scrap if any to  stores including Cost 
of Hire charges, Consumables and T&P's 

32 2 opns  Dismantling the failed Hydraulic pump for 
power pack of SSBC and Clean out scrapper 
chain conveyors after lifting the motor  and 
fixing of new hydraulic pump, draining the 
contaminated oil, cleaning the oil chamber, 
refilling with new oil, carry out oil flushing, 
conducting the trail run after mounting motor 
and normalizing the system including Cost of 
Hire charges, Consumables and T&P's 

To be quoted on line 

33 12 opns  Attending the oil leakages in hydraulic hoses 
/pipe lines in Primary, Secondary and Tertiary 
conveyors by replacing/ welding the failed pipe 
including oil flushing, conducting trail run and 
normalizing the system including Cost of Hire 
charges, Consumables and T&P's 

To be quoted on line 

34 24 opns  Removal of chocked filter cartridge in SSBC 
Power Pack, Cleaning/Replacing with new filter 
cartridge, oil flushing, conducting trail run and 
normalizing the system including Cost of Hire 
charges, Consumables and T&P's 

To be quoted on line 

35 2 opns  Dismantling of failed Hydraulic Cylinder for 
Bottom Ash Hopper Jaw crusher after 
removing all connected hydraulic hoses/ pipes, 
fixing of new/reconditioned hydraulic cylinder 
and its connected hoses/pipes and ensuring 
smooth operation of BAH Jaw crusher. 
Including Cost of Hire charges, Consumables 
and T&P's                

To be quoted on line 

36 2 opns  Dismantling of motor, Lifting logs, Vibrating 
exciter, Liner, Sleeve plate and maintenance 
door and rectifying defects, reassembling the 
above components, Conducting trial run and 
ensuring smooth operation of vibrating screen 
and normalizing the system including Cost of 
Hire charges ,Consumables and T&P's 

To be quoted on line 

37 24 opns Dismantling of cover plate, motor, Liner, 
Sleeve plate, maintenance door, adjusting 
mechanism, working door, circular ring, Ring 
gear, Hammer mill case, Flywheel and coupler 
and rectifying defects, reassembling the above 
components, Conducting trial run and ensuring 
smooth operation of Hammer mill and 
normalizing the system. including Cost of Hire 
charges, Consumables and T&P's 

To be quoted on line 

38 2 opns Dismantling the failed Hydraulic pump in power 
pack for Tensioning of SSBC and cleanout 

To be quoted on line 
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scrapper chain conveyor, draining the 
contaminated oil and refilling with new oil, 
carrying out oil flushing, fixing of new 
hydraulic pump and ensuring effective 
operation of tension assembly of SSBC and 
Clean out scrapper chain conveyor and 
normalizing the system including Cost of Hire 
charges, Consumables and T&P's 

39 12 opns  Dismantling the failed equipments/internals in 
Hydraulic Power Pack for SSBCs such as relief 
valve, proportional valve, control valve etc., 
and fixing of new equipments/ internals and 
conducting the trial run and normalizing the 
system including Cost of Hire charges, 
Consumables and T&P's 

To be quoted on line 

40 2 opns  Dismantling, Inspection and Renewal of 
damaged/wornout internals in LP seal water 
pump (multi stage) and seal water makeup at 
Fire water pump house such as impeller, shaft, 
balance disc, latern ring, wear ring, shaft 
sleeves, bearings, gland, gland packing, gasket 
etc, conducting trial run and normalizing the 
system including Cost of Hire charges, 
Consumables and T&P's 

To be quoted on line 

41 2 opns  Dismantling, Inspection and Renewal of 
damaged/wornout internals in Ash humidifier 
pump such as impeller, shaft, latern ring, wear 
ring, shaft sleeves, bearings, gland, gland 
packing, gasket etc, conducting trial run and 
normalizing the system including Cost of Hire 
charges, Consumables and T&P's 

To be quoted on line 

42 24 opns Removal of settled ash and clinkers inside the 
Bottom Ash Hoppers and Boiler front & rear 
and dislodged boulders from Bottom Ash 
Hopper @3.5mt to Intermediate Surge Hopper 
through steel conveyors by using manual 
poking and electrically vibrating machine with 
necessary poking tools, hammering and 
necessary safety arrangements to carry out the 
work including all T&P’s and consumables etc., 
(5 m² per operation) Including Cost of Hire 
charges, Consumables and T&P's 

To be quoted on line 

II     ELECTRICAL WORKS:  

A     MOTOR - Routine Maintenance       

43 52 opns Charges for carrying walkdown 
check/monitoring all HT/LT AHP motors as 
instructed by our maintenance engineer in 

To be quoted on line 
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charge. 

44 52 opns Charges for preventive maintenance for 415V 
LT motors 7.5kW and above 
 1. Checking of LT motors power cable 
terminal tightness at motor and     space 
heaters 

2.Measuring Winding resistance and IR value 
3.Greasing of LT motors 

4. Attending minor repairs and defects 
handling of equipments if required as directed 
by engineer incharge 

To be quoted on line 

      Motor-Breakdown maintenance     

45 5 opns  Charges for removing the damage and 
replacing the power circuit and control circuit 
wiring in juction box, pendant fastoon trolley 
remodification work, replacing the damaged 
push buttons and wiring work in pendant of 
cranes/hoists of various kW ratings 

To be quoted on line 

46 2 opns  Removing motor coupler from old motor and 
refixing in new spare 415V LT 90kW and above 
motor as directed by engineer incharge. 

To be quoted on line 

47 4 opns Charges for of LT motors ranging from 0.37kw 
to 1.5 kW-replacement of new terminal block, 
New bearings, cooling fan and fan cover, 
enshield metalizing, Machining  and restacking 
the stator including consumables and T&P 
items (Bearing to be supplied by the 
contractor) 

To be quoted on line 

48 4 opns Charges for of LT motors ranging from1.5kw to 
90kW-replacement of new terminal block, New 
bearings, cooling fan and fan cover, enshield 
metalizing, Machining and restacking the stator 
including consumables and T&P items (Bearing 
to be supplied by the contractor) 

To be quoted on line 

      SWITCH GEAR : Routine and Breakdown 
maintenance 

 

49 12 opns Charges for carrying walk Down check/ 
monitor for any abnormalities in Dry Type 
Transformer as instructed by our maintenance 
Engineer incharge.  

To be quoted on line 

50 12 opns  Charges for checking of oil type Transformer 
rating (3 MVA) as directed by Engineer 
incharge. 

To be quoted on line 
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51 52 opns  Charges for carrying preventive maintenance 
of HT Transformer such as attending minor 
repairs in cooler fans and pumps ,attending  oil 
leaks and changing silica gel measurement s of 
each resistance  and applying betonite powder  
in earth pits, Tightness of terminals in 
marshalling boxes and motor terminals blocks , 
checking IR  Values of winding resistance  of 
pumps and  fans , oil circulating  if required , 
oil topping up in the conservator  tank , 
cleaning of HV bushings  and   lightening 
arrestor and tightness checking as well, 
checking of IR values of the Transformers, 
Taking of oil samples and checking of BDV 
Values in Transformer oil if required . 

To be quoted on line 

52 52 opns Charges for External cleaning of 6.6 KV HT 
breakers switch gear panels /Dry type 
Transformers / LT modules, WDB, MLDB's, 220 
volt Battery charger panels and etc as directed 
by the TNPGCL Engineer. 

To be quoted on line 

53 52 opns Charges for checking the condition monitoring 
of mechanism and lubricating of HT breakers 
(6.6 KV)/ LT breakers AND checking, cleaning 
of fingers contactors of circuit breakers, 
Tightness checking terminals. 

To be quoted on line 

54 365 opns Batteries: 
• Monitoring of all Battery Chargers & Batteries 
daily. 
• Measuring of Pilot Cell Voltage & Specific 
gravity for 220V, 24V & UPS Batteries. 
• Recording Charger voltage, Charger Amps, 
Battery 

To be quoted on line 

      CABLES: ROUTINE MAINTENANCE         

55 52 opns  Routine checking of HT Cable route and 
Terminations -           Walk down throughout 
the route of the cable to check any cable 
abnormalities:  1. Cable insulation damage,2. 
Noises in Cable joints,3. cable tray damage,     
4.  Rodent disturbances, 5. damage of cable 
dressing,      6. Trees and bushes intervention, 
7. corrosion of supports, etc.               

To be quoted on line 

56 52 opns Charges for various sizes of LT power, control, 
instrumentation and lighting cables cleaning, 
dressing, binding and relaying in the cable 
trays in cable trays erection areas and cleaning 
the fly ash, coal dust  deposit from the cable 
trays and binding of disturbed cables while 
cleaning  

To be quoted on line 
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57 52 opns Charges for Maintenance of Ash Silo lift. 
Cleaning of all panels in lift, control/power 
modules, Battery Units and checking the 
tightness of terminals as per direction of 
Engineer incharge 

To be quoted on line 

      CABLES: BREAKDOWN MAINTENANCE         

58 52 opns CABLES: Charges for laying /Dismantling 
/relaying HT 6.6 kV 3CX120 Sqmm, 11kV 
3CX185 Sqmm & 11kV 3CX240 Sqmm, 11kV 
1CX240 Sqmm, 11kV 1CX630 Sqmm & 6.6kV 
3CX95 Sqmm Armoured Aluminium Power 
Armoured Aluminium Power cable including 
loading, transporting & unloading of cable from 
central stores to site and devoluting the 
remaining to the stores. 

To be quoted on line 

59 26 opns Charges for dismantling/relaying, of various 
sizes of LT power, control cables and 
instrumentation cables from various locations. 

To be quoted on line 

60 26 opns  Charges for Straight through joint of 

1) 1CX 16 / 35/ 120/400/630 sqmm. 

2) 2CX2.5/4/6/10/25/50/95 

3)  3C X 2.5/10/16/25/50/95/150/185/240 

4) 4CX10 sq.mm Armoured Aluminium Power 
cable. 

To be quoted on line 

      LIGHTING - ROUTINE MAINTENANCE   

61 6 opns Charges for cleaning light fittings shades, 
glass, ballast and other related accessories of 
various rating in service in peripheral buildings 
once in two months 

To be quoted on line 

62 12 opns  Charges for Monthly LDB Cleaning and 
tightness checking in peripheral Buildings 

To be quoted on line 

63 12 opns  Charges for Monthly cleaning of LP box and 
tightness checking of terminals in peripheral 
Buildings 

To be quoted on line 

64 10 opns Charges for Complete overhauling and 
maintenance of Lighting DBs in Peripheral 
buildings 

To be quoted on line 

      LIGHTING - BREAKDOWN MAINTENANCE         

65 10 opns  Lighting: Charges for attending circuit fault of 
light fittings and receptacles at various 
locations / elevations of peripheral buildings 

To be quoted on line 
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with required T&Ps                                                                                                                         

66 16 opns  Charges for Defective replacement /Repairing 
of light fittings shades, glass, ballast and other 
related accessories of various rating  in service  
in peripheral buildings. 

To be quoted on line 

67 10 opns  Charges for replacement/repairing of 
burnt/failed MCBs in LP boxes in peripheral 
Buildings 

To be quoted on line 

68 10 opns Charges for rewiring of LP including 
dismantling in peripheral Buildings whenever 
main fault occurs.  

To be quoted on line 

      ELECTRICAL MRT WORKS:    

69 52 opns Charges for Preventive maintenance and 
periodical cleaning (i.e. weekly, Monthly, 
Quarterly and Half yearly) of protection relay 
compartments in 6.6 KV, 415 V Switchgear 
panels, Data Concentrator panels and 
Marshaling Box and its controls of 
Transformers (11/6.9kV) and Transformers 
(11/0.415kV) in AHP area as instructed by 
Engineer in charge. 

To be quoted on line 

70 45 opns  Charges for Testing of protection relays, 
Transducer, TVM / Multi-function meter, 
Analog/Digital Meters and replacing defective 
Relays, transducers and meters if required, CT 
terminal tightness checking in 11 kV, 6.6kV, 
415 V switchgear panels and Marshalling box 
of Transformers (11/6.6kV) & (11/0.4515kV) 
as instructed by Engineer in charge. 

To be quoted on line 

71 53 opns Charges for Checking the AC & DC control 
circuits, identifying the defective parts and 
rectification in 11KV, 6.6 KV, 415 V Switchgear 
panels, Control Panels of DG-1 & 2, Data 
Concentrator panels and Marshaling Box and 
its controls of Transformers (11/6.9kV) and 
Transformers (11/0.415kV) in AHP area as 
instructed by Engineer in charge. 

To be quoted on line 

72 365 opns Charges for daily walk down to 11kV, 6.6 kV, 
415V switchgears, incomers and bus coupler 
panels, Data concentrator to check the 
healthiness of relay, meters and record the 
electrical parameters. 

To be quoted on line 

      C&I WORKS  

73 52 opns  Charges for cleaning of outer portion of the 
Junction Boxes, field instruments like Pressure 
transmitter, Temperature transmitter, Flow 
Transmitter, Level Transmitter, DPT &  gauges, 

To be quoted on line 
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Solenoid/ Control Valves, PLC panels, UPS 
panels, VMS panels checking and cleaning of 
all the above without disturbing the system 
operation by carring out daily walkdown. 
Arresting holes in cable entries inside the 
panels listed above,  if required, to avoid dust 
accumulation. Attending minor repairs if any, 
ensuring proper closing of JBs/panels including 
consumables under the technical guidance of 
TNPGCL Engineers. 

74 24 opns Charges for checking healthiness of 
automation system of PLC A&B in Ash Handling 
System OWS, OEWS, LVS and printers, 
checking healthiness of control room network, 
Panel networks, other systems interfacing 
networks and attending minor rectification if 
required, attending to the network (OWS, 
OEWS,LVS, printers) functionality issues 
reported by the operators and rectification of 
the same including consumables under the 
guidance of TNPGCL Engineers.)  2 operations 
per month).       

To be quoted on line 

75 12 opns Charges for checking functionality healthiness 
of UPS system in Ash Handling System, 
attending the minor rectification works, 
attending the UPS functionality issues reported 
by the operators and rectification of the same 
including consumables under the Technical 
guidance of TNPGCL Engineers. (1 operations 
per month).                

To be quoted on line 

76 52 opns Charges for cleaning of batteries in Ash 
Handling Plant, checking pilot cell reading  by 
carrying out daily walk down and duly entering 
in the battery maintenance register including 
consumables under the  Technical guidance of 
TNPGCL Engineers. 

To be quoted on line 

77 12 opns Charges for carrying out monthly maintenance 
of  battery banks and respective Battery Health 
monitoring system, measuring battery bank  & 
individual cell voltages, measuring specific 
gravity for individual cells and duly entering in 
the battery maintenance register, checking the 
tightness of inter cell connectors and total 
outgoing cable system, top-up of  distilled/DM 
water in battery cells and attending the minor 
rectification works, in the battery bank  
including consumables under the  Technical 
guidance of TNPGCL Engineers.( 1 operation 
per month.) 

To be quoted on line 
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78 24 opns  Charges for carry out preventive 
maintenance/minor repair works  of field 
instruments and checking healthiness of all 
field instruments like transmitters, RTD, 
Thermocouples, Pressure/temperature gauges 
& switches, all Solenoid/ Control Valves, and 
their display units, physical condition at local 
and attending to the minor rectification works, 
attending to the instruments  functionality 
issues reported by the operators and 
rectification of the same  including 
consumables under the Technical guidance of 
TNPGCL Engineers. (2 operations per month) 

To be quoted on line 

79 12 opns Charges for attending minor repair works in 
impulse lines, JBs, when necessary with all 
welding equipments Isolation of the damaged 
portion/impulse line circuits as directed by the 
TNPGCL Engineer-in-charge, removal of lines, 
damaged portions by welding/cutting or by 
manually which ever is applicable, replacing 
the end ferrules, repainting the lines with 
anticorrosive paint. Refixing/modifying the 
circuits with healthy materials by welding or 
manually with necessary arrangements, 
ensuring proper work completion and re-
insertion of the circuit with healthy conditions 
including consumables under the technical 
guidance of TNPGCL Engineers. (one operation 
/ month) 

To be quoted on line 

80 120 opns Charges for attending C&I cable fault from JB 
to field in all AHP areas from Instruments, 
panels, motors, solenoid/control valves, local 
JBs and other equipments tracing the 
healthiness of cable up to control room  
including consumables under the technical 
guidance of TNPGCL Engineers. (Approx. 10 
faults per month)   

To be quoted on line 

Note: 
1) The price quoted will be inclusive of EPF & ESI and there will not be any reimbursement of 
EPF & ESI. 
2. While quoting the rates the bidder shall indicate the Service Account Code, applicable GST 
for all the tendered items as per GST Act. 

3. L1 bidder shall be determined by comparing the combined value of all inclusive rate quoted 
by each bidder, subject to provision under clause 16.0 of section IV of Tender Specification. 

COMPANY SEAL    SIGNATURE  : 
        
DATE      DESIGNATION : 
        

COMPANY NAME : sd/- 
CHIEF ENGINEER/ NCTPS Stage III 
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SCHEDULE – 'C’ 

DEVIATION FROM TECHNICAL SPECIFICATION 

All Technical Deviation from the Specification shall be filled in by the Tenderer, Clause 

by Clause, in the Schedule. 

SECTION NO. CLAUSE NO. DEVIATION 

  

 

 

 

The tenderer hereby certify that the above mentioned are the only deviations from the 

technical Specifications and confirms to the specification in all other aspects. 

Company Seal:     Signature : 

       Designation : 

       Company : 

       Date          : 
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SCHEDULE – 'D' 

DEVIATION FROM COMMERCIAL TERMS AND CONDITIONS 

All Deviations from the Commercial terms shall be filled in by the Tenderer, Clause by 

Clause, in this Schedule. 

SECTION NO. CLAUSE NO. DEVIATION 

  

 

 

 

 

 

The tenderer hereby certify that the above mentioned are the only deviations from the 

Commercial terms of the Specification. 

Company Seal:     Signature : 

 

       Designation : 

 

       Company : 

 

       Date          : 

 

********* 
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SCHEDULE – E 

BIDDER EXPERIENCE 

The Bidder shall furnish here a list of similar works executed by him to whom a 

reference may be made by the firm, in case the firm considers such a reference is 

necessary. 

Sl. 

No. 

Name and address 

of the organization 

Description 

of works 

Order. No. 

and Date 

Value of order 

in Rs. 

Date of 

completion of 

order 

 

 

 

 

 

     

 

 

    COMPANY SEAL                                                        SIGNATURE          : 

        

    DATE                                                                     DESIGNATION        : 

        

                                                                                COMPANY NAME     : 
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SCHEDULE-F 

QUESTIONNAIRE FORM 

INSTRUCTIONS: 

(a) Strike off, whichever is not applicable.  
(b) Separate sheets should be used, wherever necessary:  

 

Sl. No. PARTICULARS  Bidder’s Response 

1. Name & Address of the Firm / Company  

a)Registered Office  

 

 b) Factory / works Address   

 c) Fax No.   

 d) E-mail id   

 e) GSTIN No.   

 f) PAN No.  

2. Name, Designation & Address of the person signing 

the tender  

 

3. EARNEST MONEY DEPOSIT  

 a) Mode of payment (tick whichever is applicable) 

 

b) If exempted, 

     i) State whether the bidder is Udhayam 

Registration holder /PEMD 

     ii) Whether Reference of documentary evidence  

towards exemption uploaded 

     iii) State the Validity Period of the Registration

  

     iv) Whether Undertaking in a non-judicial Stamp 
paper for  a value of Rs.500/-  in lieu of EMD 
exemption uploaded 
     v) Whether copies of Chartered accountant 

certificate for Annual turnover and investment in plant 

& machinery to ensure the Status of Micro / Small 

Enterprises for extending exemption is uploaded 

online 

 

Rs.                  /- 

YES/NO 

 

YES / NO 

 

 

YES / NO 

 

YES/NO 

 

YES/NO 

 

 

 

4. BID QUALIFYING REQUIREMENTS  

 i) whether copies of relevant previous purchase 

orders uploaded 

YES / NO 
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 ii)whether copy of End user certificate for satisfactory 

performance of works uploaded  

YES / NO 

 iii)whether copies of evidences for Annual turnover 

uploaded 

YES / NO 

5. VALIDITY   

 Whether your offer is valid for a period of 90 days 

from the date of opening of commercial/technical 

bids 

YES / NO 

6. PRICE  

 i) Whether the price quoted is FIRM for a period of 

one year from the date of receipt of contract. 

YES / NO 

 ii) Whether the following break ups for the quoted 

Unit Price have been mentioned in Schedule-B of the 

Specification 

 

 A)WORKS PORTION   

 Price  per Unit YES / NO 

 GST in percentage  

 SAC Code No. SAC Code: 

 Note: The above break-up details should be furnished 

clearly without any ambiguity failing which the offer is 

liable for rejection 

 

7. PAN,  GSTIN, EPF & ESI   

 i)whether proof of PAN number uploaded YES / NO 

 ii)whether proof of GSTIN number uploaded  YES / NO 

 ii)whether proof of EPF &ESI number uploaded YES / NO 

8. TECHNICAL SPECIFICATION   

 Whether the works offered are exactly as per 

technical specification (Schedule –A) of the  tender 

specification. 

Deviation  or Nil deviation should be mentioned in 

Schedule “C” 

 

 

 

YES / NO 
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9. COMMERCIAL TERMS  

 WHETHER YOU ARE AGREEABLE FOR THE 

FOLLOWING CLAUSES SPECIFIED  IN SECTION V OF 

TENDER SPECIFICATION  

 

 a) Payment terms (clause 15.0) YES / NO 

 b) Period of Contract  (Cause 9.0)      YES / NO 

 c) Liquidated Damages (Clause 7.0) YES / NO 

 d) Guarantee (clause 10.0) YES / NO 

 e) Security Deposit / SD CUM PBG (clause 4.0) YES / NO 

 f) Jurisdiction for legal proceedings (clause 28.0)  
(whether Necessary Undertaking uploaded) 

YES / NO 

 Deviation or Nil deviation should be mentioned in 
Schedule “D” 

 

10. TENDER ACCEPTANCE LETTER   

 Whether Tender acceptance letter as per Schedule G 

signed with company Seal on letter head and 

uploaded in the technical Bid 

YES / NO 

11. UNDERTAKING FOR PAYMENT OF DUES TO 

TNPGCL 

 

 Whether Undertaking for payment of dues to TNPGCL 

in Non-Judicial Rs. 500/- Stamp Paper as per 

Annexure IV   uploaded   

YES/NO 

12 Declaration FORM as per Schedule -H YES/NO 

    

   SIGNATURE OF THE TENDERER: 

           DATE:                                                                                       

NAME:    

PLACE:                                                                               

STATUS IN THE COMPANY 

                                                                      (Affix seal of the company)    

UNDERTAKING 

I,                            , Sole proprietor of M/s.                                         , 

hereby state that the details given in the above questionnaire form are 

correct to the best of my knowledge and I agree to abide by all your tender 

terms and conditions.  

  SIGNATURE OF THE TENDERER: 

      DATE:                                                                                      
NAME: 

PLACE:                                                                                    

STATUS IN THE COMPANY (Affix seal of the company)    
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SCHEDULE-G 

TENDER ACCEPTANCE LETTER 

To be signed with company seal on letter head and uploaded in the technical 

Bid 

(To be given on Company Letter Head)  

 

To,                    Date: -------------------  

The Chief Engineer, 

NCTPS Stage III, 

Chennai-120. 

  Sub:  Acceptance of Terms & Conditions of Tender. 

  Tender Reference No:   ------------------------ 

  Name of Tender:   ------------------------------------------------------------------ 

Dear Sir, 

 

1. I/We have downloaded / obtained the tender document(s) for the above 

mentioned ‘Tender/Work’ from the web site(s) namely: 

As per your advertisement, given in the above mentioned website(s). 

2. I/We hereby certify that I/We have read the entire terms and conditions of the 

tender documents from page No.------ to --------(including all documents like 

annexure(s), schedule(s), etc.,) which form part of the contract agreement and 

I/We shall abide hereby the terms / conditions / clauses contained therein. 

3. The corrigendum(s) issued from time to time by your department/ organization 

too has also been taken into consideration, while submitting this acceptance 

letter. 

4. I/We hereby unconditionally accept the tender conditions of above mentioned 

tender document(s) corrigendum(s) in its totality / entirety. 

5. We hereby guarantee the particulars entered in the schedules attached to the 

Specification.  

6. In accordance with the Security cum Performance guarantee clause-4.0, Section-

V, of the specification, we agree to furnish security cum performance guarantee 

to the extent of 5% of the contract value (All-inclusive price) valid till the expiry 

of the Guarantee. 

7. In case any provisions of this tender are found violated, then your 

department/organization shall without prejudice to any other right or remedy be 

at liberty to reject this tender/bid including the forfeiture of the full said earnest 

money deposit absolutely. 

                                                                                                   Yours Faithfully, 

 

 

                                                              (Signature of the bidder, with official Seal) 
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SCHEDULE-H 

Specn No: CE/SE/M II/NCTPS Stage III / 03  /2026-27 

DECLARATION FORM 

 

To 
 
The Chief Engineer, 
North Chennai Thermal Power Station, 
Stage - III,  
Chennai-600120. 
 

Dear Sirs, 

Having examined the above Specification together with the accompanying schedules and 

annexures etc., we hereby offer to the works covered in this Specification at the rates 

entered in the attached schedule of prices. 

We hereby guarantee the particulars entered in the schedules attached to the 

Specification. 

In accordance with security deposit cum Performance Bank Guarantee clause 4.0, 

Section – V, of the Specification we agree to furnish security cum Performance Bank 

Guarantee to the extent of 5% of the total value of the contract.                          

 

         Yours faithfully, 

 

PLACE:        SIGNATURE: 

DATE:                DESIGNATION: 

COMPANY SEAL:        COMPANY: 
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A N N E X U R E  -  I 

SELF-DECLARATION 

To be signed with company seal on letter head and uploaded in the                

technical Bid  

ACCEPTANCE LETTER to pay amount equivalent to EMD  

  

(To be given on Company Letter Head)       Date: 

 To,  

  

 

 

  
Sub: Acceptance of Terms & Conditions of Tender.  
Tender Reference No: ------------------------  
Name of Tender/Work: 

 
 

  
Dear Sir,  

  

I/We  ________________ hereby accept and  authorize the TNPGCL to recover 

the amount equivalent to EMD  Rs. ______________ (Rupees ____________________ 

(IN WORDS)) together with costs if any, in the event of non-fulfilment of the conditions 

stipulated in the tender specification immediately when a demand is raised by the 

TNPGCL against the  tenderer without any demur in the event of the following : 

i) If   I/We   withdraws  the  tender  or  backs  out   after acceptance of the 

tender or  fails to remit the Security Deposit. 

ii) If  I/We   revises any of the terms quoted during the validity period, without 

specific  request by the TNPGCL. 

iii)   If I/We   violates any of the conditions of the Tender Specification 

No................... dated............. 

iv)    If, the documents furnished with the offer being found to be bogus or the 

documents contain false particulars. 

 

In all the cases, where EMD paid shall be forfeited along with applicable GST.    

                

 SIGNATURE  

  

   NAME IN BLOCK LETTERS  

 

  SEAL OF THE COMPANY.  

  

Note: Those who claim EMD exemption by enclosing UDYAM Registration 

certificate/NSIC should compulsorily enclose/upload the duly filled endorsed 

Self Declaration form in letter head with company seal  otherwise the offer 

will be summarily rejected. 
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A N N E X U R E  -  II 
 

       FORMAT FOR UNDERTAKING TOWARDS JURISDICTION FOR LEGAL 
PROCEEDINGS  

 
in Rs.500.00 NJS Stamp paper 

 
 

THIS DEED OF UNDERTAKING EXECUTED AT ---------------------- ON THIS THE 

…………………………………… BY Messers……………………………………………. 

hereinafter called the “TENDERER” (which expression where the context so admits 

mean  and include their agents, Representatives, Successors – in – Office   and 

Assigns). 

 

TO AND and in favour of CHIEF ENGINEER / NCTPS Stage III / TNPGCL a 

subsidiary of TNEB Limited, and is the successor to erstwhile TAMILNADU ELECTRICITY 

BOARD, having  its  office  at  NPKRR MAALIGAI,  Electricity Avenue, 144, Anna Salai, 

Chennai - 600  002, herein after called the “TAMIL NADU POWER GENERATION 

CORPORATION LIMITED” (which expression shall where the context so admits mean 

and include the successors – in – office and assigns). 

 

WHEREAS the TNPGCL has called for acceptance of jurisdiction of legal proceedings. 

  

NOW THIS UNDERTAKING WITNESSETH that No suits or any proceedings in 

regard  to  any  matter arising in any respect under this contract shall be instituted in  

any court save in the Civil court of Chennai or  the court of small causes in 

Chennai.  It is agreed that no other court  shall  have  jurisdiction to  entertain  any  

suit  or proceedings even though part of the cause of action  might arise  within  their 

jurisdiction.  In case,  any part  of  the cause  of action arises within the jurisdiction of 

any of the courts in Tamil Nadu and not in the courts of Chennai City, then  it is agreed 

to between the parties that  such suits  or proceedings shall be instituted in a  court  

within Tamil  Nadu and no other court outside Tamil Nadu shall  have jurisdiction even 

though any part of cause of action might arise within the jurisdiction of such courts. 

 

IN WITNESS WHERE OF Thiru………………….. acting for and on behalf of the Tenderer 

has signed this deed on the day, month and year herein before first  mentioned. 

 

In the presence of Witnesses : 

(With Name, Signature and complete address)  

                                                                           SIGNATURE :       
1.                                                                        NAME IN BLOCK LETTERS : 
                                                                           SEAL OF THE COMPANY : 
 
2. 
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A N N E X U R E-  III (A) 
 

ELECTRONIC BANK GUARANTEE FOR EMD 
 
Beneficiary: The Financial Controller/ NCTPS Stage III 
 
Date: 
 
EBG Guarantee No: 
 

We have been informed that (insert name of bidder) (herein after called „‟the 
bidder‟‟) has submitted to you its bid dated (insert date) (herein after called „‟the 
bid‟‟) for the work of ……………………………………………………………………………- Under 
Open e-tender/Single part system at NCTPS Stage III, Chennai-120, Tamil Nadu.  
Furthermore, we understand that, according to your conditions, bids must be supported 
by a bid guarantee.  
At the request of the bidder, we (name of the Bank) hereby irrevocably undertake to 
pay you any sum or sums not exceeding in total an amount of (amount in 
figures)_____    (amount in words) ____________________________ upon receipt by 
us of your first demand in writing accompanied by a written statement stating that the 
bidder is in breach of its obligation(s) under the bid conditions, because the Bidder:  

a) has withdrawn its bid during the period of bid validity specified by the Bidder 
in the Form of Bid; (or )  

b) having been notified of the acceptance of its Bid by the Employer during the 
period of validity      
    (i)  fails or refuses to execute the Contract Form, if required, or  
    (ii) fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders.  
 
This guarantee will expire: (a) if the bidder is the successful Bidder, upon our 

receipt of copies of the contract signed by the Bidder and the Performance Security 
issued to upon the instruction of the Bidder and (b) if the bidder is not successful 
Bidder, upon the earlier of (i) our receipt of copy of your notification to the Bidder of 
the name of the successful Bidder; or (ii) twenty eight days after the expiration of the 
Bidder‟s Bid.  
Consequently, any demand for payment under this guarantee must be received by us at 
the office on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 
publication No 758. 

 
Signature  
With seal of the Bank  
(Name in block letter)  
In the presence of witness:  
1 . (Name in capital and address)  
2 . (Name in capital and address) 
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A N N E X U R E-  III (B) 
BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE 

GUARANTEE 
 

(In a Non - Judicial - Rs.500/- Stamp Paper) 
 

THIS DEED OF GUARANTEE made on this ............... day of .......................................... 

only by the Bank of............................................................. (Branch name & address) 

(herein after called "the Bank") to and in favour of The Financial controller / NCTPS 

Stage III /TNPGCL , a company registered under companies Act, 1956 having its office 

at NPKRR Maaligai, Electricity Avenue, 144, Anna salai, Chennai – 600 002, herein after 

called the “ TAMILNADU POWER GENERATION CORPORATION LIMITED” (which 

expression shall where the context so admits mean and include the successors in office 

and assigns ” having its Registered Office at Anna Salai, Chennai - 2 represented by the 

CHIEF ENGINEER / NCTPS Stage III ___________ / __________ / __________ 

(hereinafter called "The Purchaser"). 

 

WHETHERAS Messrs. ..................................................................................(hereinafter 

called "The Contractor") have by virtue of the contract entered into with the purchaser as 

per P.O. No............. Dt. .......... agreed with the purchaser to 

........................................... In accordance with the terms and conditions contained 

therein: 

 

AND WHEREAS in accordance with the terms of the contract in P.O. No. .................... dt. 

............... The contractor has to pay a sum of Rs................/-

(Rupees...................................................................only)towards combined Security 

Deposit cum Performance Guarantee from a Nationalized Bank. 

 

AND WHEREAS the contractor has requested the purchaser to accept bank guarantee in 

lieu of combined Security Deposit cum Performance Guarantee for a sum equivalent to    

5% of the Value of the Contract for the satisfactory performance of the Contract.  

AND WHEREAS the Bank has at the request of the Contractor agreed to guarantee the 

payment of the said sum in case the contract is not performed in accordance with the 

specifications indicated in the terms and conditions in P.O. No......... dt........................ or 

in the letter ............................ Dt........... 

 

NOW THIS DEED WITNESSES AS FOLLOWS: 

1. In consideration of the purchaser having agreed to accept the Bank guarantee from a 

Nationalized Bank towards combined Security Deposit cum Performance Guarantee for a 

sum equivalent to Rs.............../- (Rupees..................................................... only) the 

Bank do hereby guarantee that if the contractor fails to perform the contract in 

accordance with the specifications and conditions of the contract as subsequently 

amended, the Bank shall pay forthwith merely on demand without any demur to the 
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purchaser such amount or amounts, as the Bank may be called upon to pay be the 

purchaser: 

PROVIDED that the liability of the Bank under this deed shall not at any time exceed the 

said amount of Rs............./- (Rupees..................................................................... only) 

PROVIDED further that the guarantee hereunder furnished shall be released as soon as 

the contractor has performed his part of the contract in accordance with the terms of the 

contract and the period of performance guarantee is over and a certificate to that effect is 

issued by the Purchaser. 

2. The Bank further undertakes to indemnify the purchaser against any loss or damage 

that may be caused or suffered by the purchaser by reason of any breach of the terms 

and conditions in the said P.O. No............................dt............................. 

3.The guarantee herein contained shall remain in force till the terms and conditions of the 

P.O. No................................... dt................. have been fully and properly carried out by 

the said contractor and in any case, the guarantee shall not hold good after expiry of 

....................... 

4.The bank further agrees with the purchaser that the purchaser shall have the fullest 

liberty (without the consent of the Bank and without affecting in any manner the 

obligations of the bank hereunder) to vary any of the terms and conditions of the contract 

or to extend the time of performance of the contract by the said contractor from time to 

time or to postpone from time to time any of the powers exercisable by the purchaser 

against the said contractor and to forbear or to enforce any of the terms and conditions 

relating to the said contract and the Bank shall not be relieved of its liability by the reason 

of any such variations, or extension being granted to the reason to the said contractor or 

by reasons of any for - bearance, act or omission on the part of the purchaser or any 

indulgence by the purchaser to the said contractor or by any such matter or thing what - 

so - ever which under the law relating to sureties would but for these provisions have the 

effect of so relieving than bank. 

5. Any account settled between the purchaser and the contractor shall be the conclusive 

evidence against the bank for the amount due and shall not be questioned by the Bank. 

6.   The expressions 'Bank', 'Contractor' and 'purchaser' herein before used shall include 

their respective successors and assigns. 

IN WITNESS WHERE OF THIRU .....................................................acting for and on 

behalf of the Bank has signed this deed on the day, month and year first above written. 

In the presence of witnesses: 
 
1.                                                                           Signature with seal of the Bank 
                                                                                     (Name in Block letters) 
 
2. 
Name in capitals to be subscribed with designation, office address or residential 

address) 
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A N N E X U R E  -  IV 

(In Non-Judicial Rs. 500 Stamp Paper) 

UNDERTAKING FOR PAYMENT OF DUES TO TNPGCL 

THIS DEED OF UNDERTAKING EXECUTED AT ……………. ON THIS THE 

………………………………Day of…………………………By Messrs………………………….. 

Hereinafter called the “ TENDERER” (Which expression where the context so admits mean 

and include their agents, Representatives, Successors – in – office and Assigns). 

TO AND IN FAVOUR OF 

“The TNPGCL a company registered under the provisions of the Companies Act, 1956”, 

having its office at 144, Anna Salai, Chennai – 600 002, herein after called the “TAMIL 

NADU POER GENERATION CORPORATION LIMITED” (Which expression shall where 

the context so admits mean and include the successors – in – office and assigns). 

WHEAREAS the TNPGCL has called for an undertaking from the Tenderer empowering the 

TNPGCL to recover the dues if any. 

NOW THIS UNDERTAKING WITNESSETH the TNPGCL is empowered to recover any 

dues against this contract in any bills / security deposit / E.M.D due to the Tenderer either 

in this contract or any other contracts with the TNPGCL. Further, the Tenderer hereby 

authorizes the TNPGCL to recover, any dues against any other contract of the Tenderer 

with the TNPGCL with the available amount due to the Tenderer against this contract. 

IN WITNESS WHERE OF Thiru………………………………………………acting for and on behalf 

of the Tenderer has signed this deed on the day, month and year herein before first 

mentioned. 

 

COMPANY SEAL         SIGNATURE OF THE TENDERER : 

        NAME  : 

                DESIGNATION : 

        DATE          : 
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A N N E X U R E  - V 

UNDERTAKING 

  

(The undertaking should be submitted by the Contractors in Rs.500/- NJ Stamp paper 

for the respective Works while claiming the Part/ Final Bills)  

Nature of the Work :  

  

Order No  :  

 

1. I/ We hereby state that, the EPF & ESI Employee and Employer 

Contribution has been remitted for all the Workers engaged for execution 

of the respective contracts.  

 

2. I/ We hereby state that, there are no EPF & ESI dues to be remitted in 

respect of the period of execution of the respective contracts, and in case, 

if there is any shortfall of discharging the EPF & ESI obligations on our 

part (Contractor) at later date, TNPGCL shall not be responsible for the 

consequent Legal/ Financial obligations.  

  

  

  

Date  :  

Place :  

Authorized Signatory  

(Contractor with seal)   
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A N N E X U R E  - V  (A) 

INDEMNITY BOND AND CERTIFICATE FOR EPF/ESI  

The contractor should indicate and produce the following certificate with list (Annexure) 

of employees employed by them for the works of the month and their contribution 

towards EPF/ESI. 

EPF Code No. of the firm; 

ESI Code No. of the firm: 

Sl. 

No. 

Name 

with 

fathers 

name of 

the 

labour 

engaged 

Wages 

paid 

in  

 

Rs. 

EPF Amount Paid ESI amount paid 

Employer 

contribution 

Employee 

contribution 

Date of 

payment 

Employer 

contribution 

Employee 

contribution 

Date of 

payment 

      

 

 

 

Summary: 

1.Date of payment made to the employee. 

2.Date of payment for EPF/ESI subscription along with the copy of  challan. 

Certified that I have remitted the monthly subscription of EPF/ESI (both employers and 

employee) to all the workers employed by me in TNPGCL/ NCTPS Stage III for 

………………………………………… works, for the month of 

…………………………………………………….. 

Certified that all necessary returns to the EPF/ESI organization have been submitted 

within the stipulated time as required under the said EPF/ESI & MP Act 1952. 

Certified that the employer contribution of the mentioned workers has not be claimed at 

any organization (or) TNPGCL. 

INDEMNITY BOND:- 

Agree to comply the provisions of the EPF/ESI& MP Act 1952 or any modification there 

of any other law relating there to and rules made there under from time to time. 
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A N N E X U R E  -  VI 

FORMAT OF DECLARATION TO BE SUBMITTED BY THE L1 BIDDER DURING 

NEGOTIATION 

UNDERTAKING TOWARDS GST 

(in non-judicial Rs.500/- stamp paper) 

            THIS UNDERTAKING executed at................................on  this     

.....................   day of   ....................     ........... by M/s. ..............................a  

company  registered  under  companies  Act,  1956,  having  its registered office at 

........................................herein-under called the " Tenderer " to and in favour of 

TAMILNADU POWER GENERATION CORPORATION LIMITED, GSTIN 

33AAKCT7598K1ZI,  a subsidiary of TNEB Limited,  and is the successor to erstwhile 

TAMILNADU ELECTRICITY BOARD, having  its  office  at  NPKRR MAALIGAI,  Electricity 

Avenue, 144, Anna Salai, Chennai - 600  002 and represented by 

...........................................hereinafter called the "TNPGCL". 

WHEREAS  the contract is for the supply in  terms  of  the   TENDER 

SPECIFICATION NO.……….. /2025-26 

I) We hereby declare and confirm that we are registered vendor under GST Act 

having GSTIN   in State of             . Our applicable GST 

@___________ %  Extra  /   GST @___________ %  Inclusive against this Tender 

specification No. / Enquiry No ____________, dt._______________   is under HSN / 

SAC code ______________.  

or 

 We hereby declare and confirm that we are unregistered vendor under GST 

Act being turnover is less than Rs.            Lakhs (being threshold limit) per annum (for 

unregistered vendor the vendor has to submit an affidavit in the enclosed format). 

or 

 We hereby declare and confirm that we are registered vendor under 

composite scheme having GSTIN.  

 

II) We are aware that as per sec 171 of CGST Act, any reduction in rate of tax on 

any supply of goods or services or the benefit of input tax credit should be passed on to 

TNPGCL by way of commensurate reduction in prices and as such we hereby declare 

that we are extending              % as rebate in my awarded price against input tax 

credit benefit. 
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                                                   or 

            We are aware that as per sec 171 of CGST Act, any reduction in rate of tax on 

any supply of goods or services or the benefit of input tax credit should be passed on to 

TNPGCL by way of commensurate reduction in prices and as such We hereby declare 

that we do not have any input tax credit benefit on account of GST applicable 

against this job. If it is established that we have availed input tax credit benefit against 

this job, the differential tax benefit will be returned to TNPGCL failing which TNPGCL 

may take appropriate action. 

 Signature of bidder with Company Seal. 

 

Note: Bidder may strike out the paragraph which is not applicable 
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Annexure-VII 

          (Specification No.                                  , Due for submission on     ) 

SELF DECLARATION FORM 

(To be signed by the tenderer)            Strike off, whichever is not 

applicable: 

 

To 

 The Chief Engineer/Electrical, 

 NCTPS Stage III. 

 TNPGCL,  

 Atthipattu, Chennai120. 

 

Dear Sir, 
 

1. Having examined the above specification together with the 
accompanying schedules etc., we hereby offer to provide the services as per 
scope of tender covered in this Specification at the rates entered in the attached 
schedule of prices. 

2.  We hereby guarantee the particulars entered in the schedules attached 
to the Specification. 

3. Our company is not a potentially Sick Industrial Company or a Sick 
Industrial Company in terms of Section-23 of Section-15 of the Sick Industrial 
Companies (Special Provisions) Act, 1985. 

4. Our Company have not applied for proceedings to the National Company 

Law Tribunnal (NCLT)/National Company Law Appellate Tribunnal (NCLAT) as per 

provision of Insolvency & Bankruptcy Code, during the past three years 2021 – 

22,  2022- 23 &  2023-24 as on date of submission of the bids.  

5. Our Firm/Proprietor/Partnership have not applied for insolvency during 

2021 – 22,  2022- 23 &  2023-24. 

Yours faithfully, 

 

 

PLACE  : SIGNATURE : 

DATE :                                   NAME : 

                                                                DESIGNATION  : 

 COMPANY           : 

 COMPANY SEAL     : 

 

******* 


